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LEGAL NOTICE OF INVITATION FOR BIDS
UNIFIED GOVERNMENT OF WYANDOTTE COUNTY/KANSAS CITY, KANSAS

Bids are being solicited for a construction project known as:

Project Name Roof Replacement Project
Project ID No. B32790

Bid Date April 27,2022

Contract Time 60 Days

Bids will be received until 8:45 a.m. on the above date, at the Office of the Unified Government Clerk, 3dd
floor room 323, 701 N 7% Street, Kansas City, Kansas 66101. At 9:00 a.m., in the 5™ floor Conference
Room 515, the bids will be publicly opened and read aloud into the record.

Prevailing wage is a part of this solicitation.

A MANDATORY Pre-Bid Site Visit will be held:

Date: April 18,2022, at 10:00am — Weather permitting (Possible aftenoon time also available)
Address location will be provided — upon registration — Due to sensitive nature

Please email Teresa Houchins thouchins@wycokck.org to be added to list

Bid security is required. The Unified Government reserves the right to reject any or all bids.
Instructions to Bidders contains additional requirements.

The Unified Government of Wyandotte
County/Kansas City, Kansas

Legal Notice of Invitation for Bids



INSTRUCTIONS AND INFORMATION TO BIDDERS

1.

Sealed bids will be received until the date and time stated in the Legal Notice of Invitation for
Bids at which time in the Council Chambers the bids will be publicly opened and read aloud.

Bids shall be submitted in sealed envelopes, addressed to the Unified Government Clerk, 3rd
floor room 323, 701 N 7% Street, Kansas City, Kansas 66101. The outside of each sealed
envelope containing a Bid Form shall plainly be marked "Bid" and shall state the name of the
project and the name and address of the bidder. If forwarded by mail, the sealed envelope
containing the Bid Form must be mailed inside another envelope to the addressee.

Within ten days from the date of receipt of the notice of award, the successful bidder shall come
into compliance with chapter 11 of the Procurement Code and Regulations regarding
Affirmative Action and Equal Employment Opportunity as required by Sections 18-137 and
18-138 of the Code of Ordinances of the Unified Government of Wyandotte County/Kansas
City, Kansas. For information regarding compliance requirements, Contact the Procurement
& Contract Compliance Department located on the 6™ Floor of the Municipal Office
Building, 701 N. 7% Street, Kansas City, Kansas 66101, Room 649 or ayang@wycokck.org
call (913) 573-5440 for information regarding compliance requirements.

All bids shall be submitted on the printed Bid Form, or photocopy thereof, included in the
Bidding Documents. All blank spaces must be filled in, in ink or typewritten, and the Bid Form
must be fully completed and executed when submitted. Only one executed copy of the Bid
Form is required. All other forms required to be submitted shall be completed by the bidder and
submitted with the Bid Form. The Bid Form and all required forms shall be fastened together
in one package. A second complete copy of the Bid Form and all other required forms, fastened
as a second package, shall be submitted in the same envelope.

All Bids in excess of $50,000.00 must be accompanied by bid security in the form of a bank-
certified check, cash, or a Bid Bond underwritten by a surety company licensed to issue Bid
Bonds in the State of Kansas. The bid security shall be in an amount not less than five percent
(5%) of the total bid. The Bid Bond shall be in substantially the Bid Bond form provided in
these Bidding Documents.

The check or Bid Bond shall be made payable to the Unified Government of Wyandotte
County/Kansas City, Kansas. As soon as the bids have been compared, the Unified Government
will return the checks or cash of all except the three lowest responsible bidders. Upon execution
of the contract by the Unified Government, the checks or cash shall be returned to all bidders.

Bids may be modified or withdrawn by written notice received in the office of the Unified
Government Clerk, 3™ floor 701 N. 7% Street, Kansas City, Kansas 66101, prior to the time and
date for bid opening. No bidder may withdraw or modify a bid with in sixty (60) days after the
actual date of bid opening.

The Unified Government may issue amendments to Bidding Documents prior to the time for
receipt of bids. The bidder shall acknowledge receipt of all amendments by executing and
submitting them with the bid.



10.

11.

12.

Amendments shall be sent to all prospective bidders known to have received an Invitation for
Bids. All postponements of the opening date of bids shall be effectuated by amendment.

Any information obtained from an officer, agent or employee of the Unified Government or
any other person shall not modify or change the Invitation for Bids and shall not affect the risk
or obligation assumed by the bidder or relieve him from fulfilling any of the conditions of the
Invitations for Bids. Should a prospective bidder be in doubt as to the meaning of any provisions
of the Invitation for Bids, he may submit to the Unified Government a written request for an
interpretation. Any written request for interpretation shall be submitted to the Unified
Government no later than seven (7) days from the date set for bid opening. Any interpretation
of the Invitation for Bids shall be made by amendment.

Bidders shall visit the site of work and existing facilities and shall fully inform themselves of
existing conditions and limitations. Responsibility for differing site conditions shall be
determined in accordance with the Clause in the Invitation for Bids entitled "Differing Site
Conditions" (Section 16 - General Conditions.) Bidder shall study all reports of subsurface
exploration and other technical data which may be identified in the bidding documents. Bidder
shall be familiar with all federal, state, and local laws and regulations that may affect cost,
progress, or performance of the work. Bidder shall prepare bid from complete bidding

documents.

A conditional or qualified bid will be rejected. Unified Government reserves the right to waive
minor irregularities in a bid and to correct obvious mathematical errors on a bid form. The
Unified Government reserves the right to reject any or all bids, as provided in Sections R3-
201.04 and R3-201.05, of the Procurement Regulations of the Unified Government of
Wyandotte County/Kansas City, Kansas, and all Bidders must agree that such rejection shall
create no liability on the part of the Unified Government of Wyandotte County/Kansas City,
Kansas because of such rejections; and the filing of any bid in response to this Invitation shall
constitute an agreement of the Bidder to these conditions.

The contract for the work shall be awarded to the lowest responsive and responsible bidder
whose bid does not exceed available funds as certified by the appropriate Fiscal Officer.
Bidder's not complying with all of the requirements contained in the Legal Notice of Invitation
for Bids and the Instructions and Information to Bidders may be judged nonresponsive. Bidder's
responsibility or non-responsibility shall be determined under Section R3-301 of the
Procurement Regulations. Bidders shall supply information as requested by the Procurement
Officer conceming the responsibility of such bidder. The Unified Government may waive
informalities in its determination of responsiveness and responsibility.

Written notice of award shall be sent to the successful bidder. The successful bidder shall within
ten (10) days from the date of receipt of the notice of award perform the following:

(a) Ifthe contract is in excess of $50,000, submit a performance bond in the amount of 100%o0f
the contract price.

Instructions and Information to Bidders
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13.

14.

15.

(b) If the contract is in excess of $50,000, submit a payment bond to the State of Kansas in
the amount of 100% of the price specified in the contract for the protection of all persons
supplying labor, materials, equipment and supplies to the contractor or its subcontractor.
Said bond shall comply with the requirements of K.S.A. 60-1111, as amended, and shall
be filed with the Clerk of the District Court of Wyandotte County, Kansas.

(c) If the contractor is not a corporation or a resident of the State of Kansas, submit execute
copy of the Appointment of Process Agent Form which has been filed in the office of the
Clerk of the Wyandotte County District Court.

(d) Ifthe contractor is a foreign corporation, has applied to and been authorized by the Kansas
Secretary of State to do business in Kansas in accordance with K.S.A. 17-7301 et seq., has
a resident agent in the State of Kansas, and executes the foreign Corporation Resident
Agent Designation form.

(¢) Submit a certificate of insurance evidencing insurance naming the Unified Government as
additional insured as required by the Clause in the Invitation for Bids entitled " Insurance"
(Section 27 - General Conditions).

(f) Execute the agreement.

The Unified Government may at its option declare the bidder in default if the bidder fails to
perform all of the above-enumerated conditions, in which case the bid security shall become
the property of the Unified Government.

All bonds required by the Bidding Documents shall contain all terms and conditions contained
in the provided bond forms and shall be executed by a surety company authorized to do business
in the State of Kansas and countersigned by an agent licensed by the Unified Government of
Wyandotte County/Kansas City, Kansas. The attorney in fact who signs bonds must file with
each bond a certified and effective dated copy of their power of attorney.

The Unified Government, within thirty (30) days of Bidders' compliance with all the conditions
contained in paragraph number 15 of this Information to Bidders, shall sign and return to the
contractor a photocopy of the executed agreement. Should the Unified Government not execute
the Agreement within thirty (30) days period, the Bidder may by written notice withdraw his
signed agreement. Such notice of withdrawal shall be effective upon receipt of notice by the
Unified Government.

The Notice to Proceed will be issued within thirty (30) days of the execution of the Agreement
by the Unified Government. Should there be reasons why the Notice to Proceed cannot be
issued within such period, the time may be extended by mutual agreement between the Unified
Government and the Contractor. If the Notice to Proceed has not been issued within the thirty
(30) day period or within the period mutually agreed upon, the Contractor may, by Written
Notice, terminate the Agreement without further liability on the part of either party.

Instructions and Information to Bidders
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16.

17.

Prior to contract award, the successful bidder(s) must ensure that all occupational taxes are paid.
For information, contact the Unified Government of Wyandotte County/Kansas City, Kansas
License Division at (913) 573-8780.

Within ten (10) days from the date of receipt of the notice of award, successful bidder shall
provide information as described. The Unified Government of Wyandotte County/Kansas
City, KS, Johnson County KS, City of Kansas City MO, and Jackson County MO,
(collectively the “Local Governments”), have agreed to cooperate with each other to ensure
that tax funded contracts are performed by Contractors in compliance with the Tax Laws of
the Local Governments. Contactor agrees that the Contractor shall be in compliance with
the respective Tax Laws of the Local Governments throughout the term of this contract and
any contract renewals and that proof of Contractor’s compliance with the Tax Laws of the
Local Governments shall be a condition of award. All Contractors entering into a contract
and all subsequent renewals with the Unified Government of Wyandotte County in the
amount of $20,000.00 or more must obtain a Tax Clearance Certification. The Tax Clearance
Certification must be signed by an authorized official from all four (4) of the “Local
Governments” and submitted to the Unified Government Procurement and Contract
Compliance Department. The Tax Clearance Certification shall be valid for a period of one
year from the date of issuance and shall not be dated more than sixty (60) days prior to any
notice of intent to contract by the County. For information regarding compliance requirements,
Contact the Procurement & Contract Compliance Department located on the 6™ Floor of the
Municipal Office Building, 701 N. 7% Street, Kansas City, Kansas 66101, Room 649 or
avang@wvycokck.org or call (913) 573-5440 for information regarding compliance
requirements

Instructions and Information to Bidders
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SECTION 113: MINORITY AND WOMEN'S BUSINESS ENTERPRISE PARTICIPATION

The Contractor shall assure that it and all subcontractors will implement the certificate or affirmative
action plan submitted in connection with this Contract.

A The Contractor will not discriminate against ant employee or applicant for employment because
of race, religion, color, sex, age, handicap, national origin, or ancestry. The Contractor will take
affirmative section to ensure that applicants are employed and the employees are treated during
employment, without regard to there race, religion, color, sex, age, handicap, national origin, or
ancestry race Such action shall include; but not limited to the following: Employment , upgrading,
demotinn or transfer, recruitment or recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training , including apprenticeship. The Contractor
agrees to post in conspicuous places, available to employees and applicants for employment, notices to
be provided by the Unified Government setting forth the provisions of this nondiscrimination clause.

B. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of
the Contractor; state that all qualified applicants will received consideration for employment without
regard to race, religion, color, sex, age, handicap, national origin, or ancestry.

C. The Contractor will cause the foregoing provisions to be in all subcontracts for any work covered
by this Contract so that such provisions will be binding upon each subcontractor, provided that the
forgoing provisions shall not apply to contracts or subcontractor, provided that the foregoing provisions
shall not apply to contracts or compliance or Affirmative Action Plan submitted in connection with this
Contract.

D. The Contractor shall assure that it and all subcontractors will implements the certificate of
compliance or Affirmative Action Plan submitted in connection with this contract.

E. The Contractors shall furthermore assure that it is in compliance with K.S.A. 44-1030 and 1031,
and Chapter 11 of the Procurement Code of the Unified Government. The Contractor and the Unified
Government in carrying out this Contract shall comply with all existing federal, state, and local laws
relative to equal opportunity and nondiscrimination, all of which are incorporated by reference and
made a pert of this Contract.

F. The Contractor shall maintain sufficient records to document that, under all aspects of this
Contract, he/she had acted in a manner which is in full compliance with the Equal Opportunity
Employment section of this Contract and the provisions as amended of Title VI of the Civil Rights Act of
1964(P.L.88-352), Title VIII of the Civil Rights Act of 1964 Title VIl of the Civil Rights Act of 1968 (P.L 90-
284), Executive Order 11246, Executive Order 11375, Executive Order 11375, Executive order 11063,
Section 3 of the Housing and Community Development of 1974 (P.L. 90-383), K.S.A. 44-1030, and
Chapter 11 of the Procurement Code of the Unified Government, where such provisions are applicable
to this project. Such records shall at all times remain open to inspection by an individual designated by
the Unified Government for such purposes.



G. If the Contractor shall fail, refuse or neglect to comply with terms of these contractual
conditions, such failure shall be deemed a total breach of the Contract and such Contract may be
terminated, cancelled or suspended, in whole or in part, and the Contractor maybe declared ineligible
for any further Unified Government contract for a period for up to one (1) year. Provided, that if a
Contractor shall have no cancellation or suspension or declaration of ineligibility.

114: SECTION 3 PROVISONS

A. The work to be performed under this Contract is on a project assisted under a program
providing direct federal financial assistance from the Department of Housing and Urban Development
(HUD) and is subject to the requirements of Section 3 of the housing and urban Development Act of
1968, as amended, 12/U.S.C. 170lu. Section 3 requires that to the greatest extent feasible, opportunities
for training and employment be given to lower income residents of the project area and contracts for
work in connection with the project be awarded to business concerns which are located in or owned in
substantial part, by persons residing in the area of the project.

B. The parties to this Contract will comply with the provision of said Section 3 and the regulations
issued pursuant thereto by the Secretary of HUD set forth in 24 CFR part 135, and all applicable rules
and order of the Department of Labor issued there under prior to the execution of this Contract. The
parties to this contract certify and agree that

they are under no contractual or other disability which would prevent them from complying with these
requirements.

C. The Contractor will send to each labor organization or representative of works with which
he/she has a collective bargaining agreement or other contract or understanding, if any, a notice
advising that said labor organization or workers’ representative of his/her commitments under this
Section 3 clause and shall post copies of the notice in conspicuous places available to employees and
applicants for employment or training.

D. The Contractor will include this Section 3 clause in every subcontract for work in connection
with the project and will at the direction of the applicant for or recipient of federal financial assistance
take appropriate action pursuant to the subcontract upon a finding the subcontractors is in violation of
regulations issued by the Secretary of HUD, 24CFR 135. The Contractor will not subcontract with any
subcontractor where it has notice of knowledge that he later has been found in violation of regulations
under 24 CFR 135 and will not let any subcontractor unless the subcontract unless the subcontractor
has first provided it with preliminary statement of ability to comply with the requirements of these
regulations.

E. Compliance with the provisions of Section 3, the regulations set forth in 24 CFRE135, and all
applicable rules and orders of the Department of Labor issued thereunder prior to the execution of the
Contract shall be a condition of the federal financial assistance provided to

the project, binding upon the applicant for such assistance, its successors and assigns. Failure to fulfill
these requirements shall subject the applicant or recipient, its contractors or subcontractors, its



successors and assigns to those sanctions specified by the grant or loan agreement contract through
which federal assistance is provided, and to such sanctions as are specified by 24 CFR 135.

115:  SECTION 109 PROVISIONS

No persons in the United States shall on the grounds of race, handicap, age, color, national origin, or sex
be excluded from participation in, be denied the benefits of, or be subjected to discrimination under any
program or activity funded in whole or in apart with Community Development Block Grant (CDBG)

funds.
116: INTEREST OF CERTAIN FEDERAL AND OTHER OFFICIALS

A. No person in the United States-shall on the grounds of race, handicap, age, color, national
origin, or sex be excluded from participation in, be denied the benefits of, or be subjected to
discrimination under any program or activity funded in whole or in part with Community Development
Block Grant { CDBG) funds.

B. * Mo officer, employee, or member of the governing body of the Unified Government who
exercise any function or responsibilities in connection with the carrying out of the project to which this
Contract pertains shall have any interest, direct or indirect, in this Contract.

117: COPELAND “ANTI-KICKBACK”

The Contractor and all subcontractors shall comply with the Copeland “Anti-Kickback” Act (18 U.S.C.
8740 as supplemented in Department of Labor regulations (29 CFR PART 3). This act provides that each
contractor or sub grantee shall be prohibited from inducing, by any means, any person employed in the
construction, completion, or repair or public work, to give up any part of the compensation to which
he/she is otherwise entitled.

118: LABOR STANDARDS

A. Pursuant to Section 110(a) of the Community Development Act, all laborers and mechanics
employed by contractors or subcontractors on construction work financed in whole or in part with
assistance received under the Act shall be paid wages at rates not less than those prevailing on similar
construction in the locality as determined by the Secretary of Labor in accordance with the Davis-Bacon
Act, as amended (40 U.S.C 276a-276a-5). By reason of the foregoing requirement, the Contract Work



Hours and Safety Standard Act (40 U.S.C 327 et seq.) also applies. However, these requirements apply to
the rehabilitation of residential property only if such property contains not less than 8 units. With
respect to the labor standards specified in this section, The Secretary of Labor has the authority and
functions set forth in Reorganization Plan Number 14 of 1950 ( 5 U.S.C 1332-150 and Section 2 of the Act

of June 13, 1934, as amended {40 U.S.C 276c).

B. t2nder Section 110(b) of the Act, the requirements set out in paragraph (a) of this section are
inapplicable to individuals who volunteer their services under certain circumstances Grantees, sub
recipients, contractors and subcontractors shall comply with CFR part 70, which sets out the
circumstances under which volunteers may be used



BID
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UNIFIED GOVERNMENT OF WYANDOTTE COUNTY/KANSAS CITY, KANSAS

BID

To:  The Unified Government of Wyandotte County/Kansas City, Kansas

Proposal of

(hereinafter called "Bidder") organized and existing under the laws of the State of

, doing business as

1. In compliance with the Invitation for Bids, the undersigned Bidder hereby proposes to furnish
all material, tools, labor and equipment and to perform all Work necessary to construct and
complete the Project known as:

Project Name: Roof Replacement Project
Project ID: B32790

in strict accordance with the Contract Documents, within the time set forth herein, and at the
prices stated herein.

2. By submission of this Bid, each Bidder certifies, and in the case of a joint Bid each party
thereto certifies, as to his own organization, that:

A.

B.

The price submitted is independently arrived at without collusion.

The bidder has not knowingly influenced and promises that it will not knowingly
influence a Unified Government employee or former Unified Government employee
to breach any of the ethical standards set forth in Article 12 (Ethics in Public
Contracting) of the Procurement Code and in Chapter 12 of the Procurement
Regulations.

The Bidder has not violated, is not violating, and promises that it will not violate the
prohibition against gratuities and kickbacks set forth in R-12-106 (Gratuities and
Kickbacks) of the Procurement Regulations.

The Bidder represents that he has not retained and will not retain a person to solicit or
secure a Unified Government contract upon an agreement or understanding for a
commission, percentage, brokerage, or contingent fee, except for retention of bona
fide employees or bona fide established commercial selling agencies for the purpose
of securing business.

Bid



3. Bidder hereby agrees to complete all Work and to fully complete the Project within 60 days

from the date specified in the Notice to Proceed.

4. Bidder acknowledges receipt of the following Amendment(s):

9. Bidder agree to furnish all materials, labor, tools, equipment and perform all the Work
described in the Contract Documents for the following prices:

(Listed on attached table)

Respectfully submitted,
By
Signature Date
Title
Attest
(Corporations only)
Business Address

License Number (if applicable)

Bid

SEAL

Bidder's form of business is:

An INDIVIDUAL,
residing in the State of

A PARTNERSHIP,
organized in the State of

A CORPORATION,

incorporated in the State of




B32790 Roof Replacement Project

Unified Government of Wyandotte County & Kansas City, Kansas BID DATE 4/27/2021
Item

No. Description Cost

1 Mobilize Equipment and Prepare Safety Equipment

2 Load Roof (if possible) and Secure Materials

3 Tear-Off Roofing Down to Decking Material

4 Replace Roof Decking As Needed (Possible %” Planks) —

Breakdown of Unit Cost per SF for Decking

Vapor / Moisture Barrier

Roof Insulation (Minimum R-25) Mechanically Attached

Roofing Board Mechanically Attached

Adhesive

NeRie MR NREe RES,]

TPO/PVC Roofing Membrane 45 Mil or > (light color) Lap Heat
Welded

10 Parapet (how you plan to address) Caps / Membrane

11 Install New Flashing On All Pipe Penetrations

Total Based Bid

Total Bid In Words Total Bid in Figures

Bidder’s Signature Date

DUNS or Unique Identifying Number



BID BOND

Bond No.
KNOW ALL MEN BY THESE PRESENTS:
THAT WE, >
(Name of Contractor)
as Principal, and s
(Name of Surety Company)
a corporation duly organized under the laws of the State of , and

authorized to do business in Kansas as Surety, are held and firmly bound unto the Unified Government
of Wyandotte County/Kansas City, Kansas for the sum of

Dollars ($ ), for the payment of which sum well and truly to be made, the said
Principal and the said Surety bind ourselves, our heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for:

Project Name: Roof Replacement Project
Project ID: B32790

NOW, THEREFORE, if the Unified Government shall accept the bid of the Principal, and the
Principal shall enter into a Contract with the Unified Government in accordance with the terms of
such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with
good and sufficient surety for the faithful performance of such Contract and for the prompt payment
of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal
to enter such contract and give such bond or bonds, if the Principal shall pay to the Unified
Government the difference not to exceed the penalty hereof between the amount specified in said bid
and such larger amount for which the Unified Government may in good faith contract with another
party to perform work covered by said bid and such larger amount for which the Unified Government
may in good faith contract with another party to perform work covered by said bid or an appropriate
liquidated amount as specified in the Invitation for Bids then this obligation shall be null and void,
otherwise to remain in full force and effect.

Bid Bond



Signed and sealed this day of , 20

CONTRACTOR: SURETY:
(Name of Contractor) (Name of Surety)
(Seal) (Seal)
By By
(Name) (Name)
Attorney in Fact

(Title)
(Witness) (Witness)
Approved:
(Chief Counsel)

Bid Bond
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UNIFIED GOVERNMENT OF WYANDOTTE COUNTY/KANSAS CITY, KANSAS
AGREEMENT

THIS AGREEMENT, made this day of ,20___, by and between the Unified
Government of Wyandotte County/Kansas City, Kansas, hereinafter called "Unified Government,"
and

(Contractor)

as (an individual), or (a partnership), or (a corporation), hereinafter called "Contractor.”

WITNESSETH: That and for in consideration of the payments and agreements hereinafter
mentioned:

1. The Contractor will commence and complete the construction of the Project known as:

Project Name: Roof Replacement Project
Project ID: B32790

2. The Contractor will furnish all of the Material, supplies, tools, Equipment, labor and other
services necessary for the construction and completion of the Project described above.

3. The Contractor will complete all the Work required by the Contract Documents within 60
days after the date established in the Notice to Proceed unless the period for completion is
extended otherwise by the Contract Documents. The Contractor further agrees to pay, as
Liquidated Damages, the sum of $300.00 for each day thereafter as provided in Section 24 of
the General Conditions.

4. The Contractor agrees to perform and complete all the Work described in the Contract
documents for the unit prices listed in the Bid Form, for an estimated total amount of
AMOUNT WORDS (AMOUNT NUMBERS). Actual payment shall be the sum of the
products of the installed and accepted quantity of each bid item, measured by the Engineer as
described in Contract Documents, times its unit price. The Contractor acknowledges that the
unit prices listed in the Bid Form contemplate the construction of all facilities complete, in
conformance with the Contract Documents, and that the cost of work required by the Contract
Documents for which a specific unit price is not listed is included in the unit price for the

closest applicable item.
5. It is understood that the contact representing the Unified Government shall be Joe Monslow.
6. The term "Contract Documents" means and includes the following:

(a) Legal Notice of Invitation for Bids

(b) Instructions and Information to Bidders
(c) Executed Bid Form

(d) Bid Bond

(e) Amendments

® Agreement

(2) Payment Bond

(h) Performance Bond

Agreement
1



@) Notice of Award

()] Notice to Proceed

(9] Change Orders

O Additional Written Instruction and Detailed Drawings
Approved by the Engineer

(m)  Drawings

(n) General Conditions

(0) Supplemental General Conditions

(p) Forms

(@ Technical Provisions

§9) Special Conditions

7. The Unified Government will pay the Contractor in the manner and at such times as set forth
in Section 25 of the General Conditions such amounts as required by the Contract Documents.

8. This Agreement shall be binding upon all parties hereto and their representative heirs,
executor, administrators, successors, and assigns.

IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly
authorized officials, an original on the date first above written.

OWNER: CONTRACTOR:
Unified Government of Wyandotte
County/Kansas City, Kansas (Contractor)
By By
Interim County Administrator

Name

Address
ATTEST:

ATTEST:
Unified Government Clerk Title

Agreement
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LABOR AND MATERIAL
PAYMENT BOND

Note to Clerk of the District Court, Wyandotte County, Kansas.
Please enter date filed and furnish case number.

Case No.

Bond No.

KNOW ALL MEN BY THESE PRESENTS:

THAT WE,
(Name of Contractor)
as Principal, and
(Name of Surety Company)
a corporation duly organized under the laws of the State of , and

authorized to do business in Kansas, as Surety, are held and firmly bound unto the State of Kansas,
as Obligee hereinafter called State, for the use and benefit of claimants as hereinafter defined, in the
amount of

Dollars ($ ), for the payment whereof Principal and Surety bind themselves, their
heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

WHEREAS, Principal has by written agreement dated ,20___, entered into a
contract with Unified Government of Wyandotte County/Kansas City, Kansas, for

Project Name: Roof Replacement Project
Project ID: B32790

in accordance with drawings and specifications prepared by the Community Development
Department, which contract is by reference made a part hereof, and is hereinafter referred to as the
Contract.

NOW, THEREFORE, if the said Principal or the sub-contractor or sub-contractors of said Principal
shall pay all indebtedness incurred for supplies, materials, or labor furnished, or equipment used or
consumed in connection with or in or about the construction or making of the above described
improvements, this obligation shall be void; otherwise, it shall remain in full force and effect.

Labor and Material Payment Bond
1



Signed and sealed this day of , 20

CONTRACTOR: SURETY:
(Name of Contractor) (Name of Surety)
(Seal) (Seal)
By By
(Name) (Name)

Attorney in Fact
(Title)
(Witness) (Witness)
Approved:

(Assistant U.G. Attorney)

Labor and Material Payment Bond
2



PERFORMANCE BOND

Filing of this bond with the Clerk of the District
Court is not a contract requirement

Bond No.

KNOW ALL MEN BY THESE PRESENTS:

THAT WE,

(Name of Contractor)

as Principal referred to herein as Contractor, and

(Name of Surety Company)

a corporation duly organized under the laws of the State of , and
authorized to do business in Kansas, as Surety, are held and firmly bound unto the Unified
Government of Wyandotte County/Kansas City, Kansas, as Obligee, in the amount of

Dollars ($ ), for the payment whereof Contractor and Surety bind themselves,
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

WHEREAS, Contractor has by written agreement dated ,20____, entered into
a contract with the Unified Government of Wyandotte County/Kansas City, Kansas for

Project Name: Roof Replacement Project
Project ID: B32790

in accordance with drawings and specifications prepared by the Community Development
Department, which contract is by reference made a part hereof, and is hereinafter referred to as the
Contract.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor shall
promptly and faithfully perform said Contract then this obligation shall be null and void; otherwise
it shall remain in full force and effect. The Surety hereby waives notice of any alteration or
extension of time made by the Unified Government and its obligation is not affected by any such
alteration or extension provided the same is within the scope of the Contract. Whenever Contractor
shall be, and is declared by Unified Government to be in default under the Contract, the Unified
Government having performed Unified Government's obligations thereunder, the Surety may
promptly remedy the default or shall promptly:

Performance Bond
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(D Complete the Contract in accordance with its terms and conditions; or

(2) Obtain a bid or bids for completing the Contract in accordance with its terms and
conditions, and upon determination by the Unified Government and the Surety
jointly of the lowest responsive, responsible bidder, arrange for a contract between
such bidder and the Unified Government, and make available as work progresses
(even though there should be a default or a succession of defaults under the contract
or contracts of completions arranged under this paragraph) sufficient funds to pay
the cost of completion less the balance of the contract price; but not exceeding,
including other costs and damages for which the Surety may be liable hereunder,
the amount set forth in the first paragraph hereof. The term "balance of the contract
price," as used in this paragraph, shall mean total amount payable by Unified
Government to Contractor under the Contract and any amendments thereto, less the
amount properly paid by Unified Government to Contractor. No right of action
shall accrue on this bond to or for the use of any person or corporation other than
the Unified Government or successors of the Unified Government.

Signed and sealed this day of ,20

CONTRACTOR: SURETY:

(Name of Contractor) (Name of Surety)
(Seal) (Seal)
By By
(Name) (Name)
Attorney in Fact

(Title)
(Witness) ' (Witness)
Approved:
(Assistant U.G. Attorney)

Performance Bond
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UNIFIED GOVERNMENT OF WYANDOTTE COUNTY/KANSAS CITY, KANSAS
APPOINTMENT OF PROCESS AGENT FORM

, a8 CONTRACTOR, having entered into written

agreement, dated ,20__, for construction of certain public work described as

Project Name: Roof Replacement Project
Project ID: B32790

does hereby appoint ,

whose address is ,

Kansas, as process agent, in compliance with the requisites of Section 16-113, General Statutes of

Kansas as amended, 1980.

Duly executed this day of , 20

Contractor

By

Title

Processing instructions:

L A Contractor who is doing business as an individual, a partnership, or an unincorporated
association and who is not a resident of the State of Kansas shall execute this document.

2. Contractor shall file one copy of this document with the Clerk of the District Court of
Wyandotte County, and one copy with the City's contracting agency.

3 Pursuant to paragraph 15 of the Instructions to Bidders a contract will not be executed
until this form is completed and filed.

Appointment of Process Agent Form
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FOREIGN CORPORATION RESIDENT AGENT DESIGNATION
Contractor is a corporation and is not incorporated in the State of Kansas. Contractor must be
authorized to do business in the State of Kansas in accordance with K.S.A. 17-7301. Contractor

designates below a resident agent in the State of Kansas as required by K.S.A. 17-6202 and 17-
7301, and as specified elsewhere herein.

Resident Agent

Name and Address

Processing instructions:

1 A Contractor who is a corporation and is not incorporated in the State of Kansas shall
execute this document.

2. Contractor shall file one copy of this document with the City's contracting agency.

3. Pursuant to paragraph 15 of the Instructions to Bidders a contract will not be executed
until this form is completed and filed.

Foreign Corporation Resident Agent Designation
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SCOPE OF WORK

The Unified Government of Wyandotte County Kansas City, Kansas is seeking an experienced
contractor with PVC roofing material that is reliable and cost efficient, to replace a roof located in
Kansas City, Kansas.

All work must be completed no later than July 1, 2022. All work must be conducted in a safe and
efficient manner as to not disrupt the operations of the facility. All work must be coordinated with
the building’s occupant and must be conducted during normal business hours of operation. All
work must comply with all federal, state, and local regulations and standards.

A minimum of 45 mil thickness with a 20+ years life expectancy.



ATTACHMENTS:

Debarment Suspension Certification
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UNIFIED GOVERNMENT OF WYANDOTTE

COUNTY/KANSAS CITY, KANSAS
GENERAL CONDITIONS

1.

DEFINITIONS: Wherever used in the Invitation for
Bids, the following terms shall have the meanings
indicated which shall be applicable to both the singular
and plural and/or of either sex thereof:

1.1 AMENDMENT - Written or graphic instruments
issued prior to the opening of Bids which modify or
interpret the Invitation for Bids by additions, deletions,
clarifications or corrections.

12 AGREEMENT - The Unified Government's
Agreement Form voluntarily signed and witnessed by
the Unified Government and Contractor and made a
part of the Contract Documents.

1.3 BID - The offer or proposal of the bidder
submitted on the prescribed form setting forth the prices
for the Work to be performed.

1.4 BIDDER - Any person, finn or corporation
submitting a Bid for the Work.

1.5 BONDS - Bid, performance and payment bonds
and other instruments of security, furnished by the
contractor and his surety in accordance with the
Invitation for Bids.

1.6 CHANGE ORDER - a written order signed by
the Procurement Officer, directing the confractor to
make changes which the Changes clause of the contract
authorizes the Procurement Officer to order without the
consent of the contractor.

1.7 UNIFIED GOVERNMENT - The Unified
Government of Wyandotte County/Kansas City,
Kansas, a Municipal Corporation.

1.8 CONSULTANT - A person, firm or corporation
contracted with by the Unified Government to perform
specific technical or professional tasks as set forthin the
signed written agreement between the Unified
Government and Consultant.

1.9 CONTRACT DOCUMENTS - The contract
including Legal Notice of Invitation for Bids,
Instructions and Information to Bidders, executed Bid
Form, Bid Bond, Amendments, Agreement, Payment
Bond, Performance Bond, Notice of Award, Notice to
Proceed, Change Order, additional written instruction
and detailed drawings approved by the
Engineer/Architect, Drawings, general Conditions,
Supplemental General Conditions, Special Conditions,
Technical Provisions.

1.10  CONTRACT PRICE - The total monies payable
to the Contractor under the terms and conditions of the
Contract Documents.

1.11 CONTRACT TIME - The number of days stated
in the Contract Documents for the completion of the

Work. Time shall be measured in calendar days or
working days as specified in the Agreement.

1.12 CONTRACTOR The person, fim or
corporation with whom the Unified Government has
executed the Agreement.

1.13 DAYS - Except for calculation of Contract Time
when working days are specified, all periods of time
prescribed in the Contract Documents shall be
measured in calendar days. In computing time the day
of the event from which the designated period of time
begins to run shall not be included, but the last day of
the period shall be included unless it is Saturday,
Sunday, or a Unified Government holiday, in which
event the period shall run to the end of the next business
day.

1.14 DRAWINGS - The part of the Contract
Documents which show the characteristics and scope of
the Work to be performed and which have been
prepared and/or approved by the Engineer/Architect.

1.15 ENGINEER/ARCHITECT - The Procurement
Officer or his designee, or the Consultant hired by the
Unified Government to perform professional services
as designated in the Agreement.

1.16 EQUIPMENT - All machinery and equipment,
together with the necessary supplies for operation,
upkeep and maintenance, and also tools and apparatus
necessary for the proper construction and acceptable
completion of the work.

1.17 INVITATION FOR BIDS - All documents,
whether attached or incorporated by reference, utilized
for soliciting bids, including but not limited to the Legal
Notice of Invitation for Bids, Instructions and
Information to Bidders, General Conditions,
Supplemental ~ General  Conditions,  Technical
Provisions, Special Conditions, Agreement Form, Bid
Form, Bond Forms, EEO Requirements, Drawings and
Amendments.

1.18 MANUFACTURER - The person, fiorm or
corporation  responsible for the commercial
manufacturing, assembling or processing of materials
and/or equipment to be incorporated in the Project.

1.19 MATERIAL - Any substance specified for use in
the construction of the project and its appurtenances.

1.20 MONUMENT - A boundary marker.

1.21 NOTICE OF AWARD - The written notice of
the acceptance of the Bid by the Unified Government
to the successful Bidder.

1.22 NOTICE TO PROCEED - A written notice
issued by the Unified Government to the Contractor
authorizing him to proceed with the Work and
establishing the date of commencement of the Contract
Time.

1.23 PROCUREMENT CODE - The Procurement
Code of the Unified Government of Wyandotte

General Conditions
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County/Kansas City, Kansas, effective June 27, 1983
by ordinance Number 64497, and amendments thereto.
This document may be viewed during normal business
hours in the office of the Unified Government Clerk.

1.24 PROCUREMENT OFFICER - Any person duly
authorized to administer contracts and make written
determinations with respect thereto. The term also
includes an authorized representative acting within the
limits of authority.

1.25 PROCUREMENT REGULATION - The
Procurement Regulations of the Unified Government of
Wyandotte County/Kansas City, Kansas, effective June
27,1983, and amendments thereto. This document may
be viewed during normal business hours in the office of
the Unified Government Clerk.

1.26 PROIJECT - The undertaking to be performed as
provided in the Contract Documents with payment to
the Contractor from the Unified Government.

1.27 PROJECT REPRESENTATIVE - The
Engineer/Architect's agent assigned to the project site
who shall act under the supervision and direction of the
Engineer/Architect. He shall confer with the
Engineer/Architect regarding his actions, and shall
generally communicate with the Unified Government
only through the Engineer/Architect.

1.28 SHOP DRAWINGS - All drawings, diagrams,
illustrations, brochures, schedules and other data which
are prepared by the Contractor, a Subcontractor,
Manufacturer, Supplier or Distributor, which illustrate
how specific portions of the Work will be fabricated,
installed, formed or constructed.

1.29 SPECIFICATIONS - A part of the Contract
Documents consisting of written descriptions of a
technical nature of materials, equipment, construction
systems, standards and workmanship, including
Technical Provisions and Special Conditions.

1.30 SPECIAL CONDITIONS - A part of the
Contract Documents being a  modification,
amplification and/or additional information of the
General, or Supplemental General Conditions or
Technical Provisions.

1.31 SPECIFIED COMPLETION DATE - The date
on which the contract work is specified to be completed.

1.32 SUBCONTRACTOR - An individual, firm or
corporation having a direct contract with the Contractor
or with any other Subcontractor for the performance of
a part of the Work at the site.

1.33 SUBSTANTIAL COMPLETION - That date as
certified by the Engineer/Architect when the
construction of the Project or a specified part thereof is
sufficiently completed in accordance with the Contract
Documents, so that the Project or specified part can be
utilized for the purposes for which it is intended.

1.34 SUPPLEMENTAL GENERAL CONDITIONS
- A part of the Contract Documents consisting of
maodifications and additions to the General Conditions

or Instructions to Bidders that are applicable to a
specific projects of procurement agency.

1.35 SUPPLIER - Any person, firm, corporation or
organization who supplies Materials or Equipment for
the Work, including that fabricated to a special design,
but who does not perform labor at the site.

1.36 SURETY - The corporation, partnership or
individual, other than the Contractor, executing a bond
furnished by the Contractor.

1.37 TECHNICAL PROVISIONS - A part of the
Contract Documents consisting of written descriptions
of a techmical nature of materials, equipment,
construction systems, standards and workmanship
required for the Project.

1.38 WORK - All labor, equipment and tools
necessary to produce the construction required by the
Contract Documents, and all materials and equipment
incorporated or to be incorporated in the Project.

1.39 WORKING DAY When working days are
specified, a working day shall be any day from the
starting date through the completion of the project
except as follows:

a. Saturdays, Sundays, Unified Government
holidays, and the dates from December 24
through January 2, inclusive, unless the
Contractor requests and receives permission to
work on these dates.

b.  Days on which adverse weather, or
conditions immediately resulting from adverse
weather, prevent work on the controlling item for
at least 50% of the total daily time.

C. Days on which the current controlling
item is delayed or suspended due to acts of the
Engineer/Architect for at least 50% of the total
daily time.

d.  Days on which correction of differing site
conditions prevent work on the current
controlling item for at least 50% of the total daily
time. Differing site conditions shall be those
listed in General Condition 16.1.

Only whole days will be counted. On non-working days
Contractor may, at his option and with no count against
the contract time, pursue any work not affected by
weather or other conditions affecting the controlling
item.

The current controlling item is that feature or features
of the work which if delayed or prolonged, at the time
in question, will delay the completion of the project.
The controlling item may be an activity or it may be a
curing period or other mandatory waiting period.
Working and non-working days shall be determined
and recorded at regular intervals by the
Engineer/Architect. Contractor shall review calculation
of time and resolve any differences with the
Engineer/Architect prior to each partial pay submittal.

General Conditions
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1.40 WRITTEN NOTICE - Any notice to any party to
the Agreement in writing the service thereof completed,
when posted by certified or registered mail to the said
party at his last given address, or delivered in person to
said party or his authorized representative on the Work,
or so mailed or delivered to the party listed with the
Clerk of the District Court of Wyandotte County as the

Engineer/Architect, in writing, who shall promptly
correct them in writing. Work done by the Contractor
after his discovery of such discrepancies,
inconsistencies or ambiguities, but before correction by
the Engineer/Architect, shall be done at the Contractor's
risk.

Contractor's Process Agent. = SHOP DRAWINGS.
ADDITIONAL INSTRUCTIONS AND DETAIL 5.1 Where required by the special conditions or
DRAWINGS technical provisions, the Contractor shall provide to the
) Engineer/Architect not less than 4 copies of all Shop
2.1 The Contractor may be furnished additional Drawings which bear the certification that the
written instructions and detail drawings, by the Contractor has reviewed, checked and approved the
Engineer/Architect, as necessary to carry out the Work Shop Drawings and that they are in conformance with
required by the Contract Documents. the requirements of the Contract Documents. The
. Contractor shall also note on the Shop Drawings all
2.2 The Contractor shall carry out the Work in L s
. e S . deviations from the Contract Documents. The
cho_rld;nce.wnh the additional written instructions and Engineer/Architect's approval of any Shop Drawing
ctail drawings. shall not release the Contractor from responsibility for
SCHEDULES, REPORTS AND RECORDSFOR deviations from the Contract Documents. The
PUBLIC PROJECTS. Engineer/Architect may elect not to review shop
. drawings not required by the contract documents. The
%Iiginegirc}g;z:;ra;ﬁz; scslllleacﬂﬂe Soufbrgiltanti’?es ;nhg approval of any Shop Drawing Whit?h substantially
> deviates from the requirement of the Contract
costs, progress schedules, payrolls, reports, estimates Documents shall be evidenced by a Change order. If
record and other data where applicable as are required the Contractor requires more than 1 copy returned of
by the Contract Documents for the Work to be "approved" or "approved if corrected as noted"
performed. drawings, additional copies shall be included in original
32  Prior to the commencement of Work, the submittal with all additional copies returned to the
Contractor shall submit construction -progress Contractor.
zil;dg}lefh2%?/‘2’&%3;;3?22}3622z?hgl ﬁ?&?ﬁi;ﬁ 5.2 The review action by the Engineer/Architect will
> be as shown:
the various parts of the Work, estimated date of as shown
completlon pf each part anq, as apphcable, thfa dates at Action By Retained By Required
which §pec1al detail dra}mpgs will be requllred, and Encineer Enein
respective dates of submission of Shop Drawings, the Resubmittal
beginning of manufacture, the testing and the
installation of materials, supplies and equipment. Approved 3
3.3 The Contractor shall also submit a schedule of no
payments that he anticipates he will eam during the )
course of the Work. Approved if Corrected ,
as Noted
DRAWINGS AND SPECIFICATIONS. no
4.1 Theintent of the Drawings and Specifications is
that the Contractor shall furnish all labor, materials, Correct ?.nd
tools, equipment, and transportation necessary for the Resubmit 1
proper execution of the Work in accordance with the yes
Contract Documents and all incidental work necessary
to complete the Project in an acceptable manner, ready Not Approved 1
for use, occupancy or operation by the Unified yes
Govermnment. 5.3 Portions of the Work requiring a Shop Drawing
42 In casc of conflict between the Drawings and or sample submission shall not begin until the Shop
Specifications, the drawings shall govern. Figure Drawmg or §aan1e has been approved by the
dimensions on Drawings shall govern over scale Engm.eer/ Architect. A copy of each approved Shqp
dimensions, and detailed Drawings shall govern over Drawing and each approved sample s.hall be kept in
general Drawings. Special Conditions shall govern goo.d order by the Contractor.at the site and shall be
over Technical Provisions and the General Conditions. available to the Engineer/Architect.
43 Any discrepancies, inconsistencies, or 6. MATERIALS, SERVICES AND FACILITIES.
ambiguities found between  the Drawings  or 6.1 It is understood that, except as otherwise
Specifications shall be immediately reported to the specifically statedin the Contract Documents, the
General Conditions
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Contractor shall provide and pay for all Materials,
labor, tools, Equipment, water, light, power,
transportation, supervision, temporary construction of
any nature, and all other services and facilities of any
nature whatsoever necessary to execute, complete, and
deliver the Work within the specified time.

6.2  Contractor shall furnish only new Material of the
type, size, and strength class with all accessories as

laboratory personnel may witness such tests. Failure of
the Engineer/Architect to reject Materials will not be
grounds for acceptance if defects are later found,
however, all Materials rejected by  the
Engineer/Architect as unsuitable, nonconforming
and/or failing to meet minimum required test results
shall not be used and shall be removed from the Project
site by the Contractor.

specified, mdicated and/or necessary for a completed 7. INSPECTION AND TESTING.
project 7.1 All Materials and Equipment used in the
6.3 Manufacturer of Material to be incorporated construction of the Work shall be subject to adequate
within the project shall be experienced in the design, inspection and testing in accordance with generally
manufacture, testing, and commercial supplying of the accepted standards, as required and defined in the
specified materials. Contract Documents.
6.4  Materials and Equipment shall be so transported, 72 Tests and certifications are required to
stored and installed as to insure the preservation of their demonstrate that all products installed in the work
quality and fitness for the Work. Said transporting, comply with the specifications. Responsibility for
handling and storage shall conform to the testing shall be as indicated below:
Manufacturer's recommendations unless otherwise .. .
required in the Contract Documents. Stored Materials & City is responsible for acceptan(%e tests on
and Equipment to be incorporated in the Work shall be ¥nstallec! products and on products delivered for
located 50 as to facilitate prompt inspection. 1nsfallat19n; such as field or laboratory tests for
slump, air and strength of concrete, temperature
6.5 Damaged Materials will be subject to rejection of asphalt mixes, reference and relative density
and cannot be incorporated within the project without of asphalt mixtures, reference and relative
written approval from the Engineer/Architect. density of embankment and fill material,
infiltration/ exfiltration test levisin
6.6 Manufa:cture:-,d articles, Materials and Equipment == main:, thickness an dans(ill ri‘zcee Sstragig?]f
shall be applied, ms’lca.lled, connecte.d, erected, used, edging, and the like; except for those tests listed
cleaned  and condltloneq as .dlrccted by_ the in "c¢" below. Engineer/Architect shall
Manufacturer unless otherwise specifically stated in the determine the time, location, and frequency of
Contract Documents. field testing and sampling. Upon request the
6.7 Contractor shall submit to the Unified Government will provide Contractor
Engineer/Architect six (6) copies each of with one copy of test results.
Manufacturer's design, Material speciﬁcatiqns, qua!ity If Contractor has reasonable objection to the
f:ontrol- methods,_ rec.ommended 1nstallat¥on testing laboratory employed by the Unified
1ns'm}ct10ns, we}rrantles_, delivery dates, manufacturing Government, Contractor shall submit a written
locathn and if .spemﬁcally re'qu.ested samples of protest using the procedure for claims based on
Materials to be mcorporateq within the Project for procurement officer’s actions or omissions.
approval. Purchase of Materials not approved by the
Engineer/Architect will be done only at the Contractor's b. Contractor shall reimburse the Unified
risk. Government for tests performed by the Unified
6.8  Materials, supplies and Equipment shall be in Government \_:vhen ! h‘? FESISIOEIGSE 565 60
) ] not meet specified limits.

accordance with samples submitted by the Contractor
and approved by the Engineer/Architect. c. Contractor and his suppliers are

. . . responsible for process control tests normally
.6'9 Matenz?ls, supplies  or Equipment to be conducted at the source of supply, such as
incorporated into the Work shall not b‘.: purchased by certifications of manufactured products, concrete
the Contractor or the Subc.o'ntractor subject to a chattel and asphalt mix designs, mixing plant quality
mortgage or und§r a co.ndmongl sale.contract or other monitoring tests, gradation tests of pipe bedding
agreement by which an interest is retained by the seller. and imported fill material, fertilizer and seed
6.10 Contractor shall require, secure and submit to the certifications, and the like. Submittal of tests and
Engineer/Architect six (6) copies of all material certifications shall follow the procedures for
certifications and test transcripts for all Materials shop drawings.
incorporated within the Project. Ma'tenal t(f,stmg S Contractor shall be responsible for the following
be performed by the Manufactl}rers quality cont_rol field tests: tightness testing of manholes and
personnel - and/or  approved mdepender}t testing sewer lines; mandrel testing of non-rigid sewer
laboratory, all in conforn'la_nce with applicable and mains; start’-up, demonstration and adjustment of
acceptable stagdards. Provisions shall lbe made that the HVAC, mechanical, electrical, Gi
Engineer/Architect and/or approved independent test

General Conditions
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communication systems; and profilograph
testing of concrete and asphalt pavements where
required by the technical specifications, special
conditions, or drawings. When profilograph
testing is ordered by the Engineer because of
poor subjective ride quality, compensation for
the testing shall be based on General Condition
7.7.

d. Contractor shall employ an independent
commercial laboratory, acceptable to the
Engineer, to conduct source of supply tests. The
laboratory shall have the staff, equipment,
qualifications, and experience to perform the
tests in accordance with the specified standards.

e. Contractor shall cooperate with Unified
Government's field testing and sampling;
interrupting, exposing and repairing the work
when necessary and providing labor, sample
material, and facilities to accommodate the
testing and sampling.

7.3 If the Contract Documents, laws, ordinances,
rules, regulations or orders of any public authority
having jurisdiction require any Work to be specifically
inspected, tested, or approved by someone other than
the Contractor, the Contractor will give the
Engineer/Architect timely notice of readiness. The
Contractor will then furnish the Engineer/Architect the
required certificates of inspection, testing or approval.

74 Inspections, test or approvals by the
Engineer/Architect or others shall not relieve the
Contractor from his obligations to perform the Work in
accordance with the requirements of the Contract
Documents.

7.5 The Engineer/Architect and/or his
representatives will at all times have access to the
Work. In addition, authorized representatives and
agents of any participating Federal, State or local
agency shall be permitted to inspect all Work,
Materials, payrolls, records of personnel, invoices of
Material, and other relevant data and records. The
Contractor will provide proper facilities for such access
and observation of the Work and also for any
inspection, or testing thereof.

7.6 If any Work is covered contrary to the
instructions of the Engineer/Architect or his project
representative, or if Work is covered prior to inspection
required by the Contract Documents, said Work must,
if requested by the Engineer/Architect, be uncovered
for inspection and replaced at the Contractor's expense

7.7  If after the Work is covered in accordance with
the Engineer/Architect's instructions and the
requirements of the Contract Documents the
Engineer/Architect subsequently issues instructions to
uncover the Work for inspection, the contractor shall
uncover the Work in question. If it is found that such
Work is defective, the Contractor will bear all the
expenses of such uncovering, inspection and
reconstruction. If, however, such Work is not found to

10.

be defective, the Contractor will be allowed an increase
in the Contract Price or an extension of the Contract
Time, or both, directly attributable to such uncovering,
inspection, and reconstruction and an appropriate
Change Order shall be issued

SUBSTITUTIONS.

8.1 Whenever Material or Equipment is identified on
the Drawings or Specifications by reference to brand
name or catalogue number, it shall be understood that
this is referenced for the purpose of defining the
performance or other salient requirements and not to
limit competition, and that other products of equal
capacities, quality and function shall be considered.
The Contractor may recommend the substitution of
material, article, or piece of equipment of equal
substance and function for those referred to in the
Contract Documents by reference to brand name or
catalogue mumber, and if, in the opinion of the
Engineer/Architect, such material, article, or piece of
equipment 1s of equal substance and function to that
specified, the Engineer/Architect may approve its
substitution and use by the Contractor. Any cost
differential shall be deductible from the Contract Price
and the Contract Documents shall be appropriately
modified by Change Order. The contractor warrants
that if substitutes are approved, no major changes in the
function or general design of the Project will result.
Incidental changes or extra component parts required to
accommodate the substitute will be made by the
Contractor without a change in the Contract Price or
Contract Time.

PATENTS.

9.1  The Contractor shall pay all applicable royalties
and license fees. He shall defend all suits or claims for
infringement of any patent rights and save the Unified
Government, Engineer/Architect, or Consultants
harmless from loss on account thereof, except that the
Unified Government shall be responsible for any such
loss when a particular process, design, or the product of
aparticular Manufacturer or Manufacturers is specified.
However, if the Contractor has reason to believe that
the design, process or product specified is an
infringement of a patent, he shall be responsible for
such loss unless he promptly gives such information to
the Engineer/Architect.

CONSTRUCTION STAKING.

10.1 The Contractor shall perform all construction
staking; completed staking shall be reviewed by the
Engineer/Architect before work commences

102 The Owner will furnish necessary boundary
surveys and establish all baselines for locating the
principal component parts of the Work, together with a
suitable number of bench marks adjacent to the Work
as shown in the Contract Documents.

10.3 The Contractor shall retain or provide a Land
Surveyor, licensed to practice in the State of Kansas, to
develop and make any detailed surveys necessary for
the construction of the Work.

General Conditions
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11.

12.

10.4 The Contractor shall carefully preserve bench
marks, reference points and stakes and, in case of
willfal or careless destruction by his operations, or
those of his Subcontractors or Material suppliers, he
shall be charged with the resulting expense and shall be
responsible for any mistakes that may be caused by
their unnecessary loss or disturbance.

PROTECTION OF WORK, PROPERTY AND
PERSONS.

11.1 The Contractor will be responsible for initiating,
maintaining and supervising all safety precautions and
programs in connection with the Work. He will take all
necessary precautions for the safety of, and will provide
the necessary protection to prevent damage, injury or
loss to all employees on the Work and other persons
who may be affected thereby, all the Work and all
Materials or Equipment to be incorporated therein,

7

shall be responsible for sequence of the work. The
Contractor will employ and maintain on the Work a
qualified superintendent who has full knowledge of and
prior experience with the Materials and methods
necessary to conform with the terms of and intent of
these Coniract Documents and who shall have been
designated to the Engineer/Architect in writing by the
Contractor as the Contractor's representative at the site.
The superintendent shall have full authority to act on
behalf of the Contractor and all communications given
to the superintendent shall be as binding as if given to
the Contractor. The superintendent shall be present on
the site at all times.

122 The Contractor shall not change the
superintendent  without prior approval of the
Engineer/Architect, except if the superintendent leaves
the Contractor's employment.

whether in storage on or off the site, and other property 13. CHANGES.

at the site or adjacent thereto, including trees, shrubs,

lawns, walks, pavements, roadways, structures and 13.1 CHANGE ORDER ) nle Procurement'Ofﬁ.cer,
utilities not designated for removal, relocation or a-t any tm.“?’ and W1thout IIO!:]CG. to the sureties, in a
replacement in the course of construction. signed writing designated or indicated to be a Change

Order, may order:

11.2 The Contractor will comply with all applicable . s

laws, ordinances, rules, regulatiI:.)ns and ordefspof any a. changes in the work within the scope of
public body having jurisdiction. He will erect and the Contract Documents; and

maintain, as required by the conditions and progress of b. changes in the time for performance of the
the Work, all necessary safeguards for safety and Work that do not alter the scope of the Contract
protection. He will notify owners of adjacent utilities Documents.

forty-eight (48) hours in advance when prosecution of

the Work may affect them. The Contractor will remedy 13.2 ADJUSTMENTS OF PRICE OR TIME FOR
all damage, injury or loss to any property caused, PERFORMANCE - If any such Change Order
directly or indirectly, in whole or in part, by the increases or decreases the Contractor's cost of, or the
Contractor, any Subcontractor or anyone direcily or time required for, performance of any part of the Work
indirectly employed by any of them or anyone for under these Contract Doc‘:uments, whether or not
.whose acts any of them may be liable, except damage changed by the order, an adjustment. shall b.e madq z?nd
or loss attributable to the fault of the Contract the Contract Documents modified in  writing
Documents or to the acts or omissions of the Unified accordingly. Any adjustment in Contract Price made
Government or the Engineer/Architect or consultant or pursuant to  this clause s}}all be determined in
anyone employed by any of them or anyone for whose accordance with the Price AdJ.ustment Clause of these
acts either of them may be liable, and not atiributable, Contract Documents. (Section 14 of the General
directly or indirectly, in whole or in part, to the fault or Conditions).

negligence of the Contractor. Failure of the parties to agree to an adjustment shall not
11.3 In emergencies affecting the safety of persons or excuse a Contractor from proceeding with the Work as
the Work or property at the site or adjacent thereto, the changed, provided that the Unified Government
Contractor, without special instruction or authorization promptly and duly make such provisional adjustments
from the Engineer/Architect or Unified Government, in payments or time for performance as may be
shall act to prevent threatened damage, injury or loss. reasonable. ~ By proceeding with the Work, the
He will give the Engineer/Architect prompt Written Contractor shall not be deemed to have pre]udlcf?d any
Notice of any significant changes in the Work or glalm for addlthnal compensation, or an extension of
deviations from the Contract Documents caused time for completion.

thereby, and a Change Order shall thereupon be issued 133 WRITTEN CERTIFICATION - The Contractor
covering the changes and deviations involved. shall not perform any Change Order in excess of $500
SUPERVISION BY CONTRACTOR. unless it bears, or the Contractor - has separately

received, a written certification, signed by the Fiscal

12.1 The Contractor will supervise inspect and direct Officer, that funds are available therefore; and, if acting
the Work. He will be solely responsible for the mean in good faith, the Contractor may rely upon the validity
methods, techniques, procedures and safety of of such certification.

construction. Except where limited by the ) o
Engineer/Architect’s authority to adjust schedule to 13.4 TIME PERIOD FOR CLAIM - Within 30 days
meet objectives listed in Condition 33.2, the Contractor after receipt of a written Change Order under Paragraph

General Conditions



14.

15.

(1) of this clause, unless such period is extended by the
Procurement Officer in writing, the Contractor shall file
notice of intent to assert a claim for an adjustment.
Later notification shall not bar the Contractor's claim
unless the Unified Government is prejudiced by the
delay in notification.

13.5 CLAIM BARRED AFTER FINAL PAYMENT
- No claim by the Contractor for an adjustment
hereunder shall be allowed if notice is not given prior to
final payment under these Contractor Documents.

13.6 CLAIMS NOT BARRED - In the absence of
such a Change Order, nothing in the Contract
Documents shall restrict the Contractor's right to pursue
a claim arising under the Contract Documents if
pursued in accordance with the Clause entitled "Claims
Based on a Procurement Officer's Actions or
Omissions" (Section 22 of the General Conditions) or
for breach of contract.

PRICE ADJUSTMENT.

actual quantity of such pay item varies more than 15%
above or below the estimated quantity stated in these
Contract Documents, an adjustment in the Contract
Price shall be made upon demand of either party. The
adjustment shall be based upon any increase or decrease-
in costs due solely to the variation above 115% or below
85% of the estimated quantity. If the quantity variation
is such as to cause an increase in the time necessary for
completion, the Procurement Officer shall, upon receipt
of a timely written request for an extension of time,
prior to the date of final settlement, ascertain the facts
and make such adjustment for extending the completion
date as in the judgment of the Procurement Officer the
findings justify.

15.2 ADJUSTMENTS OF PRICE - Any adjustment
in Contract Price made pursuant to this clause shall be
determined in accordance with the Price Adjustment
Clause of this contract. (Section 14 of the General
Conditions).

16. DIFFERING SITE CONDITIONS, PRICE
141 PRICE ADJUSTMENT METHODS - Any ADJUSTMENTS.
adjustment in Contract Price pursuant .to clauses in 16.1 NOTICE - The Contractor shall promptly, and
these Contraqt Documents shall be made in one or more before such conditions are disturbed, notify the
of the following ways: Engineer/Architect of:
a by agreement on a fixed price adJus@mt a. subsurface or latent physical conditions at
before  commencement of the pertinent the site differing materially from those indicated
performance or as soon thereafter as practicable; in these Contract Documents; or
b. by unit prices specified in the Contract b. unknown physical conditions at the site, of
Documents or subsequently agreed upon; an unusual nature, differing materially from
c. by the costs attributable to the event or those ordinarily encountered and generally
situation covered by the clause, plus appropriate recognized as inherent in work of the character
profit or fee, all as specified in the Contract provided for in these Contract Documents.
Documents or subsequently agreed upon; 162 ADJUSTMENTS OF PRICE OR TIME FOR
d. in such other manner as the parties may PERFORMANCE - After receipt of such notice, the
mutually agree; or Engineer/Architect shall promptly investigate the site,
. and if it is found that such conditions do materially so
e.  in the absence of agreement between the differ and cause an increase in the Contractor'’s cost of,
parties, by a unilateral determination by the or the time required for, performance of any part of the
Procurement Officer of cost attributable to the Work under these Contract Documents, whether or not
event or situation covered by the clause, plus changed as a result of such conditions, an adjustment
appropriate profit or fee, all as computed by the shall be made and the Contract Documents modified in
Procurement ~ Officer in ) accordan‘ce with writing accordingly. Any adjustment in Contract Price
generally accepted accounting principles and made pursuant to this clause shall be determined in
applicable sections of the regulations accordance with the Price Adjustment Clause of this
promulgated under Article 7 (Cost Principles) contract. (Section [4 of the General Conditions.)
and subject to the provisions of Article 9 (Legal
and Contractual RCI'[lCdICS) of the Procurement 16.3 TIMELINESS OF CLAIM - No claim of the
Code. Contractor under this clause shall be allowed unless the
Contractor has given the notice required in this clause;
14.2 SUBMISSION OF COST OR PRICING DATA provided, however, that the time prescribed therefore
- The Contractor shall submit cost or pricing data for may be extended by the Procurement Officer in writing.
any price adjustments subject to the provisions of
Section 3-303 (Cost or Pricing Data) of the 164 NO CLAIM AFTER FINAL PAYMENT - No
Procurement Code. claim by the Contractor for an adjustment thereunder
shall be allowed if asserted after final payment under
VARIATIONS IN ESTIMATED QUANTITIES. these Contract Documents.
15.1 VARIATIONS REQUIRING ADJUSTMENTS 16.5 KNOWLEDGE - Nothing contained in this
- Where the quantity of a pay item in these Contract clause shall be grounds for an adjustment in
Documents is an estimated quantity and where the compensation if the Contractor had actnal knowledge
General Conditions
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17.

18.

of the existence of such conditions prior to the
submission of bids.

TIME FOR COMPLETION.

17.1 The date beginning and the time for completion
of the Work are essential conditions of the Contract
Documents and the Contract Time shall commence on
a date specified in the Notice to Proceed.

17.2 The Contractor will proceed with the Work at
such rate of progress to insure full completion within
the Contract Time. It is expressly understood and
agreed, by and between the Contractor and the Unified
Govemnment that the Contract Time for the completion
of the Work described herein is a reasonable time,
taking into consideration the average climatic and
economic conditions and other factors prevailing in the
locality of the Work.

TERMINATION FOR DEFAULT FOR NON-
PERFORMANCE OR DELAY - DAMAGES FOR
DELAY - TIME EXTENSIONS.

18.1 DEFAULT - If the Contractor refuses or fails to
prosecute the Work, or any separable part thereof, with
such diligence as will assure its completion within the
time specified in these Contract Documents, or any
extension thereof, fails to complete said Work within
such time, or commits any other substantial breach of
these Contract Documents, and further fails within 14
days after receipt of written notice from the
Procurement Officer to commence and continue
correction of such refusal or failure with diligence and
promptness, the Procurement Officer may, by written
notice to the Contractor, declare the Contractor in
breach and terminate the Contractor's right to proceed
with the Work or such part of the Work as to which
there has been delay. In such event the Unified
Government may take over the Work and prosecute the
same to completion, by contract or otherwise, and may
take possession of, and utilize in completing the Work,
such Materials, appliances, and plant as may be on the
site of the Work and necessary therefore. Whether or
not the Contractor's right to proceed with the work is
terminated, the Contractor and the Contractor's sureties
shall be liable for any damage to the Unified
Government resulting from the Contractor's refusal or
failure to complete the work within the specified time.

18.2 LIQUIDATED DAMAGES UPON
TERMINATION - If fixed and agreed liquidated
damages are provided in these Contract Documents,
and if the Unified Government so terminates the
Contractor's Tight to proceed, the resulting damage will
consist of such liquidated damages for such reasonable
time as may be required for final completion of the
Work.

18.3 LIQUIDATED DAMAGES IN ABSENCE OF
TERMINATION - If fixed and agreed liquidated
damages are provided in the Contract Documents, and
if the Unified Government does not terminate the
Contractor's right to proceed, the resulting damage will
consist of such liquidated damages until the Work is

completed or accepted.

18.4 TIME EXTENSION - The Contractor's right to
proceed shall not be so terminated nor the Contractor
charged with resulting damage if:

a. the delay in the completion of the Work
arises from causes such as: acts of God; acts of
the public enemy; acts of the Unified
Govemment or any other governmental entity in
either a sovereign or contractual capacity; acts of
another Contractor in the performance of a
contract with the Unified Government; fires;
floods; epidemics; quarantine restrictions; strikes
or other labor disputes; freight embargoes;
unusually severe  weather; delays  of
Subcontractors due to causes similar to those set
forth above; or shortage of Materials; provided,
however, that no extension of time will be
granted for a delay caused by a shortage of
Materials, unless the Contractor furnishes to the
Engineer/Architect proof that the Contractor has
diligently made every effort to obtain such
Materials from all known sources within
reasonable reach of the Work, and further proof
that the inability to obtain such Materials when
originally planned did in fact cause a delay in
final completion of the entire Work which could
not be compensated for by revising the sequence
of the Contractor's operations; and

b. the Contractor, within ten days from the
beginning of any such delay (unless the
Procurement Officer grants a further period of
time before the date of final payment under the
Contract Documents), notifies the
Engineer/Architect in writing of the causes of
delay. The Procurement Officer shall ascertain
the facts and the extent of the delay and extend
the time for completing the Work when, in the
judgment of the Procurement Officer, the
findings of fact justify such an extension.

18.5 ERRONEOUS TERMINATION FOR
DEFAULT - If, after notice of termination of the
Contractor's right to proceed under the provisions of
this clause, it is determined for any reason that the
Contractor was not in default under the provisions of
this clause, or that the delay was excusable under the
provisions of this clause, the rights and obligations of
the parties shall be the same as if the notice of
termination had been issue pursuant to the Termination
for Convenience clause. (Section 23 of the General
Conditions.)

18.6 Where the Contractor's services have been so
terminated by the Unified Govermnment, said
termination shall not affect any right of the Unified
Government against the Contractor then existing or
which may thereafter accrue. Any retention or payment
of monies by the Unified Government will not release
the Contractor from compliance with the Contract
Documents.

18.7 ADDITIONAL RIGHTS AND REMEDIES -

General Conditions
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19.

20.

The rights and remedies of the Unified Government
provided in this clause are in addition to any other rights
and remedies provided by law or under these Contract
Documents.

SPECIFIC ACTS CONSTITUTING
SUBSTANTIAL BREACH.

19.1 The folloWing acts committed by the Contractor
will constitute a substantial breach of the Contract
Documents and may result in termination of the Work.

a. If the Contractor is adjudged bankrupt or
insolvent.

b. If the Contractor makes a general
assignment for the benefit of his creditors.

C. If a trustee or receiver is appointed for the
Contractor or any of his property.

d. If the Contractor files a petition to take
advantage of any debtor's act or to reorganize
under the bankruptcy or applicable laws.

e. If Contractor repeatedly fails to supply
sufficient skilled workmen or suitable Material
or Equipment.

f. If the Contractor repeatedly fails to make
prompt payments to Subcontractors or for labor,
Material or Equipment.

g. If the Contractor disregards ordinances,
rules, regulations or orders of any public body
having jurisdiction of the Work.

h. If the Contractor disregards the authority
of the Purchasing Officer or consultant.

192 Acts other than those specified in 19.1 may
constitute substantial breach.

19.3 The procedure for termination for substantial
breach of the Contract Documents shall be in
accordance with the clanse entitled "Termination for
Default for Non-performance or Delay - Damages for
Delay - Time Extensions" (Section 18 of General
Conditions).

CORRECTION OF WORK.

20.1 The Contractor shall promptly remove from the
premises all Work rejected by the Engineer/Architect
for failure to comply with the Contract Documents,
whether incorporated in the construction or not, and the
Contractor shall promptly replace and re-execute the
Work in accordance with the Contract Documents and
without expense to the Unified Government and shall
bear the expense of making good all Work of other
Contractors or Subcontractors destroyed or damaged by
such removal or replacement.

20.2 Allremoval and replacement Work shall be done
at the Contractor's expense. If the Contractor does not
take action to remove such rejected Work within ten
(10) days after receipt of Written Notice, the Unified
Government may remove such Work and store the

21.

22.

Materials, at the expense of the Contractor.
SUSPENSION OF WORK.

21.1 SUSPENSION FOR CONVENIENCE - The
Procurement Officer may order the Contractor in
writing to suspend, delay, or interrupt all or any part of
the Work for such period of time as may be determined
to be appropriate for the convenience of the Unified
Government.

21.2 ADJUSTMENT OF COST - If the performance
of all or any part of the Work is, for an unreasonable
period of time, suspended, delayed or interrupted by an
act of the Procurement Officer in the administration of
these Contract Documents, or by the failure of the
Procurement Officer to act within the time specified in
these Contract Documents (or if no time is specified,
within reasonable time), an adjustment shall be made
for any increase in the cost of performance of these
Contract Documents necessarily caused by such
unreasonable suspension, delay, or interruption and the
Contract Documents modified in writing accordingly.
However, no adjustment shall be made under this clause
for any suspension, delay or interruption to the extent:

a. that performance would have been so
suspended, delayed, or interrupted by any other
cause, including the fault or negligence of the
Contractor; or

b. for which an adjustment is provided for or
excluded under any other provision of these
Contract Documents.

21.3 TIME RESTRICTION ON CLAIM - No claim
under this clause shall be allowed:

a. for any costs incurred more than 20 days
before the Contractor shall have notified the
Procurement Officer in writing of the act or
failure to act involved (but this requirement shall
not apply as to a claim resulting from a
suspension order); and

b. unless the claim is asserted in writing as
soon as practicable after the termination of such
suspension, delay, or interruption, but not later
than the date of final payment under the Contract
Documents.

21.4 ADJUSTMENTS OF PRICE - Any adjustment
in Contract Price made pursuant to this clause shall be
determined in accordance with the Price Adjustment
Clause of These Contract Documents. (Section 14 of
the General Conditions.)

CLAIMS BASED ON A PROCUREMENT
OFFICER'S ACTIONS OR OMISSIONS.

22.1 NOTICE OF CLAIM - If any action or omission
on the part of the Procurement Officer requiring a
performance change within the scope of the Contract
Documents constitutes the basis for a claim by the
Contractor for additional compensation, damages, or an
extension of time for completion, the Contractor shall
continue with performance of the Work in compliance

General Conditions

10



23.

with the directions or orders of such officials, but by so
doing, the Contractor shall not be deemed to have
prejudiced any claim for additional compensation,
damages, or an extension of time for completion,
provided:

a. The Contractor shall have given Written
Notice to the Procurement Officer:

i prior to the commencement of the
Work involved, if at that time the
Contractor knows of the occurrence of
such action or omission;

ii.  within 30 days after the Contractor
knows of the occurrence of such action or
omission, if the Contractor did not have
such  knowledge prior to the
commencement of the Work; or

iii.  within such further time as may be

allowed by the Procurement Officer in

writing.
b. The notice required by Subparagraph
(22.1.a.) of this paragraph described as clearly as
practicable at the time the reasons why the
Contractor believes that additional
compensation, damages, or an extension of time
may be remedies to which the Contractor is
entitled; and

C. The Contractor maintains, and upon
request makes available to the Procurement
Officer within a reasonable time, detailed records
to the extent practicable, of the claimed
additional costs or basis for an extension of time
in connection with such changes.

222 LIMITATION OF CLAUSE - Nothing herein
contained, however, shall excuse the Contractor from
compliance with any rules of law precluding any
Unified Government officers and any Contractors from
acting in collusion or bad faith in issuing or performing
Change Orders which are clearly not within the scope
of the Contract Documents.

22.3 ADJUSTMENTS OF PRICE - Any adjustment
in the Contract Price made pursuant to this clause shall
be determined in accordance with the Price Adjustment
clause of these Contract documents. (Section 14 of the
General Conditions.)

TERMINATION FOR CONVENIENCE.

23.1 TERMINATION - The Unified Government
may, when the interests of the Unified Government so
require, terminate the Unified Government's
obligations under these Contract Documents, in whole
or in part, for the convenience of the Unified
Government. The Procurement Officer shall give
written notice of the termination to the Contractor
specifying the part of the contract terminated and when
termination becomes effective.

23.2 CONTRACTOR'S OBLIGATIONS - The
Contractor shall incur no further obligations in

connection with the terminated work and on the date set
in the notice of termination the Contractor will stop
Work to the extent specified. The Contractor shall also
terminate outstanding orders and subcontracts as they
relate to the terminated obligations. The Contractor
shall settle the liabilities and claims arising out of the
termination of subcontracts and orders connected with
the terminated obligations. The Procurement Officer
may direct the Contractor to assign the Contractor's
right, title, and interest under terminated orders or
subcontracts to the Unified Government.  The
Contractor must still complete the obligation not
terminated by the notice of termination and may incur
obligations as necessary to do so.

233 RIGHT TO CONSTRUCTION AND
SUPPLIES - The Procurement Officer may require the
Contractor to transfer title and deliver to the Unified
Government in the manner and to the extent directed by
the Procurement Officer:

a. any completed construction; and

b. such partially completed construction,
supplies, materials, parts, tools, dies, jigs,
fixtures, plans, drawings, information, and
contract rights (hereinafter called 'Construction
Material) as the Contractor has specifically
produced or specially acquired for the
performance of the terminated obligation(s).

The Contractor shall protect and preserve property in
the possession of the Contractor in which the Unified
Govermnment has an interest. If the Procurement Officer
does not exercise this right, the Contractor shall use best
efforts to sell such construction, supplies, and
Construction Materials in accordance with the
standards of K.S.A. 84-2-706. This in no way implies
that the Unified Government has breached the Contract
Documents by exercise of the Termination for
Convenience Clause.

234 COMPENSATION

a. The Contractor shall submit a termination
claim specifying the amounts due because of the
termination for convenience, together with cost
or pricing data, submitted to the extent required
by Section 3-303 (Cost or Pricing Data) of the
Procurement Code, bearing on such claim. Ifthe
Contractor fails to file a termination claim within
one year from the effective date of termination,
the Procurement QOfficer may pay the Contractor,
if at all, an amount set in accordance with
Subparagraph (c) of this Paragraph.

b. The Procurement Officer and the
Contractor may agree to a settlement provided
the Contractor has filed a termination claim
supported by cost or pricing data submitted as
required by Section 3-303 (Cost or Pricing Data)
of the Procurement Code and that the settlement
does not exceed the total Contract Price plus
settlement costs reduced by payments previously
made by the Unified Government, the proceeds

General Conditions
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of any sales of construction, supplies, and
Construction Materials under Paragraph 23.3 of
these General Conditions, and the Contract Price
of the Work not terminated.

c. Absent complete agreement under
Subparagraph (b) of this Paragraph, the
Procurement Officer shall pay the Contractor the

Construction Materials under Paragraph
23 3 of these General Conditions, and the
Contract Price of Work not terminated.

d. Cost claimed, agreed to, or established
under Subparagraphs (b) and (c) of this
Paragraph shall be in accordance with Chapter 7
(Cost  Principles) - of the Procurement

following amounts, provided payments under Regulations.
Subparagraph (b) shall not duplicate payments
under this Paragraph: 24. LIQUIDATED DAMAGES.
i. with respect to all contract Work 24.1 Whm.] the Contractor fail.s t(.) complF: te the Work
performed prior to the effective date of the or any portion of the Work within the time or times
notice of termination, the total (without fixed in the (?ontract Documents, the Contr.actor- shall
duplication of any items) of: pay to the Umﬁefl Qovemment the amount listed in the
Agreement as Liquidated Damages for each calendar
A.  the cost of such Work plus a day of delay pursuant to the "Termination for Default
fair and reasonable profit on such for Non-performance or Delay - Damages for Delay -
portion of the Work (such profit Time Extensions” clause. (Section 18 of the General
shall not include anticipatory profit Conditions.)
;ﬂlofli‘z:eg‘;fgtﬁ t‘imgzgﬁ 4 1;?; 25. PAYMENTS FOR WORK PERFORMED IN
completed portions of such Work; ggg%ﬁgE WITH THE CONTRACT
provided, however, that if it appears :
that the Contractor would have 25.1 At least twenty (20) days before each progress
sustained a loss if the entire Work payment falls due, the Contractor may submit, but not
would have been completed, no more than once a month, to the Engineer/Architect a
profit shall be allowed or included partial payment estimate on a form suitable to the
and the amount of compensation Engineer/Architect, filled out and signed by the
shall be reduced to reflect the Contractor covering the work performed during the
anticipated rate of loss; period covered by the partial payment estimate and
B.  costs of settling and paying supported by such data as the Engmeer/AIchitect may
claims arising out of the rgasqnably require.  The Engu.leer/Archnect w1'11,
termination of subcontracts or withinl isa (.1 0) days. after' receip t .Of eac.h. pal‘tli.ll
orders pursuant to Paragraph 23.2 payment estimate, either indicate in writing his
of these General Conditions. These apProval of payment and present the partial payment
costs must not include costs paid in estlrpate o P'rocurernent Officer, or return ﬂ.le
accordance  with Subparagraph paljtl_al payment estimate to Fhe Contractor indicating in
(ci.A) of this Paragraph; writing his reasons for refusing to approve payment. In
the latter case, the Contractor may make the necessary
C. the reasonable seftlement corrections and resubmit the partial payment estimate.
costs of the Contractor including The Unified Government will, within thirty (30) days
accounting, legal, clerical, and of presentation to the Procurement Officer of an
other expenses reasonably approved partial payment estimate, pay the Contractor
necessary for the preparation of a progress payment on the basis of the approved partial
settlement claims and supporting payment estimate. The Unified Government will retain
data with respect to the terminated five (5) percent of the amount of each payment until
obligation(sy and for  the final completion and acceptance of all work covered by
termination and settlement of the Contract Documents. The Procurement Officer at
subcontracts there-under, together any time, however, after fifty (50) percent of the work
with reasonable storage, has been completed, if he finds that satisfactory
transportation, and other costs progress is being made, may reduce retainage on the
incurred in connection with the current and remaining estimates. When the work is
protection or disposition of snbstantially complete (operational or beneficial
property allocable to the terminated occupancy), the retained amount may be further
obligations. reduced to only that amount necessary to assure
ii.  The total sum to be paid the completion.
Contractor under this Paragraph shall not 25.2 Prior to Substantial Completion, the Unified
exceed the total Contract Price plus the Government, with  the approval of the
reasonable settlement costs of the Engineer/Architect, may use any completed or
Contractor reduced by the amount of any substantially completed portions of the work. Such use
sales of construction, supplies, and shall not constitute an acceptance of such portions of
General Conditions
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26.

27.

the work.

25.3 Upon completion and acceptance of the work,
the Engineer/Architect shall issue a certificate attached
to the final payment request that the Work has been
accepted by him under the conditions of the Contract
Documents. The entire balance found to be due the
Contractor, including the retained percentages, but
except such sums as may be lawfully retained by the
Unified Government, shall be paid to the Contractor
within thirty (30) days of completion and acceptance of
the work.

254 The Contractor will indemnify and save the
Unified Government and the Engineet/Architect, and
their agents and employees harmless from all claims
growing out of the lawful demands of Subcontractors,
laborers, workmen, mechanics, materialmen, and
furnishers of machinery and parts thereof, equipment,
tools, and all supplies, incurred in the furtherance of the
performance of the work. Prior to final payment and
prior to any progress payment when so requested by the
Unified Government, the Contractor shall fummish
satisfactory evidence that all obligations of the nature
designated above have been paid, discharged, or
waived. If the Contractor fails to do so, the Unified
Government may, after having notified the Contractor,
cither pay unpaid bills or withhold from the
Contractor's unpaid compensation a sum of money
deemed reasonably sufficient to pay amy and all such
lawful claims until satisfactory evidence is furnished
that all liabilities have been fully discharged whereupon
payment to the Contractor shall be resumed, in
accordance with the terms of the Contract Documents,
but in no event shall the provisions of this sentence be
construed to impose any obligations upon the Unified
Government to either the Contractor, his surety, or any
third party. In paying any unpaid bills of the
Contractor, any payment so made by the Unified
Government shall be considered as a payment made
under the Contract Documents by the Unified
Government to the Contractor and the Unified
Government shall not be liable to the Contractor for any
such payments made in good faith.

ACCEPTANCE OF FINAL PAYMENT AS
RELEASE.

26.1 The acceptance by the Contractor of final
payment shall be made and shall operate as a release to
the Unified Government of all claims and all liability to
the Contractor, other than claims in stated amounts as
may be specifically excepted by the Contractor, for all
things done or fumished in connection with this Work
and for every act and neglect of the Unified
Government and others relating to or arising out of this

"Work. Any payment, however, final or otherwise, shall

not release the Contractor or his sureties from any
obligations under the Contract Documents or the
Performance Bond and Payment Bonds.

INSURANCE.

27.1 The Contractor shall purchase and maintain
during the term of this contract such insurance as will

protect him and the Unified Government of Wyandotte
County/Kansas City, Kansas, from claims set forth
below which may arise out of or result from the
Contractor's execution of the Work, whether such
execution be by himself or by any Subcontractor or by
anyone directly or indirectly employed by any of them,
or by anyone for whose acts any of them may be liable.
The Unified Government of Wyandotte County/Kansas
City, Kansas, shall be identified as an additional insured
or provided with an owner's protective policy written on
an occurrence basis on coverage set forth in Section
27.3 of this clause.

a. Claims under workman's compensation
disability benefit and other similar employee
benefits;

b. Claims for damages because of bodily
injury, occupational sickness or disease, or death
of his employees;

c. Claims for damages because of bodily
injury, sickness or disease, or death of any person
other than his employees;

d Claims for damages insured by usual
personal injury liability coverage which are
sustained (1) by any person as a result of an
offense directly or indirectly related to the
employment of such person by the Contractor, or
(2) by any other person; and

e Claims for damages because of injury to
or destruction of tangible property, including loss
of use resulting therefrom.

27.2 Certificates of insurance acceptable to the
Unified Government shall be filed with the Unified
Government within ten (10) days of the Notice of the
Award. These Certificates shall contain a provision that
states, “Should any of the above described policies be
cancelled before the expiration date thereof, notice will
be delivered in accordance with the policy provisions.
At the discretion of the Unified Government, the
Contractor shall file copies of endorsed insurance
policies with the Unified Government prior to
commencement of the Work.

273 The Contractor shall procure and maintain
Contractor's General Public Liability and Property
Damage Insurance, including vehicle coverage issued
to the Contractor and protecting him and the Unified
Government of Wyandotte County/Kansas City,
Kansas, from all claims for personal injury, including
death, and all claims for destruction of or damage to
property, arising out of or in connection with any
operations under the Contract Documents, whether
such operations be by himself or by any Subcontractor
under him. Insurance may be combined Bodily Injury
and Property Damage Liability but in no event shall the
limit of liability be less than $500,000 for all damages
arising out of bodily injury, including death, and all
property damage sustained by any one person in any
one accident, and $500,000 aggregate for any such
damage sustained by two or more persons in any one
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28.

accident.

27.4 The Contractor shall acquire and maintain, if
applicable, Fire and Extended Coverage Insurance
upon the Project to the full insurable value thereof for
the benefit of the Unified Government, the Contractor,
and Subcontractors as their interest may appear. This
provision shall in no way release the Contractor's surety
from obligations under the Contract Documents to fully
complete the Project.

27.5 The Contractor shall procure and maintain at his
own expense, during the Contract Time, in accordance
with the provisions of the law of the State of Kansas,
Worker's Compensation  Insurance,  including
occupational disease provisions, for all of his
employees at the site of the Project and in case any
Work is sublet, the Contractor shall require such
Subcontractor  similarly to provide Worker's
Compensation Insurance, including occupational
disease provisions for all of the latter's employees
unless such employees are covered by the protection
afforded by the Contractor. In case any class of
employees engaged in hazardous Work under these
Contract Documents at the site of the Project is not
protected under Worker's Compensation statute, the
Contractor shall provide, and shall cause each
Subcontractor to provide adequate and suitable
insurance for the protection of his employees not
otherwise protected.

27.6 The Contractor shall secure, if applicable, "All
Risk" type Builder's Risk Insurance for Work to be
performed.  Unless specifically authorized by the
Unified Government, the amount of such insurance
shall not be less than the Contract price totaled in the
Bid. The policy shall cover not less than the losses due
to fire, explosion, hail, lightning, vandalism, malicious
mischief, wind, collapse, riot, aircraft, and smoke
during the Contract Time, and until the Work is
accepted by the Owner. The policy shall name as the
insured the Contractor and the Owner.

27.7 The Contractor, in addition to all other insurance
requirements herein, shall procure and maintain
insurance in the type and amount as may be required in
any license, permit, or agreement obtained for the
Project and which is necessary to complete the Work
(i.e., Highway Permit, Railroad Crossing Agreement,
Corps of Engineers Permit) regardless of who secured
the license, permit or agreement.

CONTRACT SECURITY.

28.1 Where the contract is in excess of $50,000.00,
the Contractor shall furnish the Unified Government
with a Performance Bond in the amount of 100% of the
Contract Price. Where the contract is in excess of
$50,000.00, the Contractor shall furnish the Unified
Government with a Labor and Material Payment Bond
in the amount of 100% of the Contract Price. Bonds
shall be delivered within ten (10) days of receipt of
Notice of Award. The Performance Bond shall be
conditioned upon the performance by the Contractor of
all undertakings, covenants, terms, conditions, and

29.

30.

agreement of the contract documents. The Payment
Bond shall be conditioned upon the prompt payment by
the Contractor to all persons supplying labor and
Materials in the prosecution of the work provided by the
Contract Documents and shall comply with the
requirements of K.S.A. 60-1111 including, but not
limited to the requirement that it be filed with the Clerk
of the Wyandotte County District Court. All bonds
shall contain all terms and conditions contained in the
provided bond form in the Contract Documents and
shall be executed by a surety company authorized to do
business in the State of Kansas. Attorneys-in-fact who
sign bonds must file with each bond a certified and
effective dated copy of the power of attorney form.

28.2 The expense of these bonds shall be borne by the
Contractor. If at any time a surety on any such Bond is
declared bankrupt or loses its right to do business in the
State of Kansas, the contractor shall within ten (10)
days substitute an acceptable Bond (or Bonds) in such
form and sum and signed by such other surety or
sureties as may be satisfactory to the Unified
Government. The premiums on such Bond shall be
paid by the Contractor. No further payments shall be
deemed due nor shall be made until the new surety or
sureties shall have furnished an acceptable bond to the
Unified Government.

ASSIGNMENTS.

29.1 Neither the Contractor nor the Unified
Government shall sell, transfer, assign or otherwise
dispose of any rights or obligation created by the
Contract Documents or any portion thereof, or of his
right, title or interest therein or his obligations
thereunder, without written consent of the other party.

INDEMNIFICATION.

30.1 The Contractor will indemnify and hold
harmless the Unified Government and the
Engineer/Architect and their agents and employees
from and against all claims, damages, losses and
expenses including attorney's fees arising out of or
resulting from the performance of the Work, provided
that any such claim, damage, loss or expense is
attributable to bodily injury, sickness, disease or death,
or to injury to or destruction of tangible property
including the loss of use resulting therefrom; and is
caused in whole or in part by any negligent or willful
act or omission of the Contractor, and Subcontractors,
anyone directly or indirectly employed by any of them
or anyone for whose acts any of them may be liable.

30.2 In any and all claims against the Unified
Government and the Engineer/Architect, or their agents
and employees, by any employee of the Contractor, any
Subcontractor, anyone directly or indirectly employed
by any of them, or anyone for whose acts any of them
may be liable, the indemnification obligation shall not
be limited in any way by any limitation on the amount
or type of damages, compensation or benefits payable
by or for the Contractor or any Subcontractor under
Workmen's Compensation acts, disability benefit acts
or other employee benefits acts.
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31.

32.

30.3 The obligation of the Contractor under this
paragraph shall not extend to the liability of the
Engineer/Architect, his agents or employees arising out
of the preparation or approval of maps, Drawings,
opinions, reports, surveys, Change Orders, designs or
Specifications.

30.4 The Contractor will be held strictly to the intent
of the Contract Documents in regard to the quality of
Materials, workmanship and execution of the Work.
Inspections may be made at the factory or fabrication
plant of the source of Material supply.

SEPARATE CONTRACTS AND RIGHT TO
ENTER TO PERFORM WORK.

31.1 The Unified Government may perform
additional Work related to the Project by itself, or it may
execute other Contract Documents containing
provisions similar to these. The Contractor shall afford
the Unified Government and other Contractors
reasonable opportunity for the introduction and storage
of their Materials and the execution of their Work, and
shall properly connect and coordinate his Work with
theirs. If the proper execution or results of any part of
the Contractor's Work depends upon the Work of the
Unified Government or any other Contractor, the
Contractor shall inspect and promptly report to the
Engineer/Architect any defects in such Work that
render it unsuitable for such proper execution and
results.

31.2 The Unified Government's right to perform work
and enter other contracts shall not be construed as
relieving the Contractor of the sole responsibility for the
care and protection of the Work, or the restoration of
any damaged Work except such as may be caused by
agents or employees of the Unified Government or by
other Contractors.

31.3 If the performance of additional Work by other
Contractors or the Unified Government is not noted in
the Contract Documents prior to the execution of the
Contract Documents, written notice thereof shall be
given to the Contractor prior to starting any such
additional Work. If the Contractor believes that the
performance of such additional Work by the Unified
Government or other Contractors involves him in
additional expense or entitles him to an extension of the
Contract Time, he may make a claim therefor as
provided in the Clause entitled "Changes" (Section 13
of the General Conditions).

SUBCONTRACTING.

32.1 The Contractor may utilize the services of
specialty Subcontractors on those parts of the Work
which, under normal contracting practices, are
performed by specialty Subcontractors.

32.2 The Contractor shall not award subcontracts
which total more than fifty (50) percent of the Contract
Price, without prior written approval of the Unified
Government.

32.3 Prior to the exccution and delivery of the

Contract Documents, the successful Bidder will submit
to the Engineer/Architect for Unified Government's
acceptance an updated list of the names of
Subcontractors and Suppliers proposed for those
portions of the Work and designating which Work each
is to perform. For the purpose of reporting supplier
participation, a reportable supplier is one who provides
directly to the general contractor (first tier supplier).
The general contractor is not required to report first tier
supplier participation if the total purchases from the
first tier supplier is less than $2,500.00. The Affidavit
of Intended Utilization has been provided to facilitate
this requirement. Failure to submit this form may be
interpreted as non-responsiveness and will be grounds
for rejection of bids. Upon contract completion, any
changes in the list of subcontractors or suppliers used or
payment amount must be submitied to Purchasing
before final payment will be made.

324 Twenty-five (25) days prior to initiation of Work
by any Subcontractor and Suppliers the Contractor shall
submit such subcontractor's name to the
Engineer/Architect for the Unified Government's
approval. Ten (10) days prior to initiation of Work by
such Subcontractor or Supplier, the Engineer/Architect
shall notify the successful Bidder in writing if either the
Unified Government or Engineer/Architect, after due
investigation, has reasonable objection to any
Subcontractor or Supplier on such list. The failure of
the Unified Government or the Engineer/Architect to
make objection to Subcontractor or Supplier shall
constitute an acceptance of such Subcontractor or
Supplier, but shall not constitute a waiver of any right
of the Unified Government or the Engineer/Architect to
reject defective Work, Material or Equipment, not in
conformance with the requirements of the Contract
Documents.

32.5 The Contractor will not make any substitution
for any Subcontractor or Supplier who has been
accepted by the Unified Government
Engineer/Architect, unless the Engineer/Architect
approves such a change in writing. The Contractor
Utilization Plan may be used to facilitate this
requirement. The failure of the Unified Government or
the Engineer/Architect to make objection to
Subcontractors or Suppliers shall constitute an
acceptance of such Subcontractor or Supplier, but shall
not constitute a waiver of any right of the Unified
Government or the Engineer/Architect to reject
defective Work, Material or Equipment, not in
conformance with the requirements of the Contract
Documents.

32.6 The Contractor shall be fully responsible to the
Unified Government for the acts and omissions of his
Subcontractors, and of persons either directly or
indirectly employed by them, as he is for the acts and
omissions of pérsons directly employed by him.

327 The Contractor shall cause appropriate
provisions to be inserted in all subcontracts relative to
the Work to bind Subcontractors to the Contractor by
the terms of the Contract Documents insofar as
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33.

34,

applicable to the Work of Subcontractor and to give the
Contractor the same power as regards terminating any
subcontract that the Unified Government may exercise
over the Contractor under any provisions of the
Contract Documents.

32.8 Nothing contained in these Contract Documents
shall create any contractual relationship between any
Subcontractor and the Unified Government.

ENGINEER/ARCHITECT'S AUTHORITY.

33.1 The Engineer/Architect shall act as the Unified
Government's representative during the construction
period. He shall decide questions which may arise as to
quality and acceptability of Materials furnished and
Work performed. He shall interpret the intent of the
Contract Documents in a fair and unbiased manmner and
shall not be held liable for the result of any
interpretation or decision rendered in good faith.

33.2 The Engineer/Architect shall not and will not be
responsible for the Contractor's construction means,
controls, techniques, sequences, procedures, or safety.
Except the Engincer/Architect may direct the
sequencing, phasing and date of performance of the
work and may change the location and quantities of the
work as necessary to meet the objectives listed below.
No additional payment shall be made for delays arising
from changes to sequence, phasing or date of
performance that could be reasonably anticipated from
the nature, location and time of year of the work.

a To ensure the completion of priority
elements of the project within the funds
available;

b. To ensure the least
inconvenience to the public;

practicable

c. To ensure the compliance with weather
and seasonal limitations;

d. To ensure the timely completion of field
quality control testing and visual inspections;

e. To ensure the coordination of work of
other confractors, utilities or  Unified
Govermnment crews in the best interest of the
Unified Government.

33.3 The Engineer/Architect shall promptly make
decisions relative to interpretation of the Contract
Documents.

33.4 The Engineer/Architect may make visits to the
site and determine if the Work is proceeding in
accordance with the Contract Documents.

PROJECT REPRESENTATIVE.

The Engineet/Architect may provide one or more full
time Project Representatives to assist the
Engineer/Architect in carrying out his responsibilities at
the site. The duties, responsibilities, and limitations of
any such Project Representative shall be as follows:

34.1 Liaison

a. Serve as the Engineer/Architect's liaison
with the Contractor working principally through
the Contractor's superintendent.

b. Cooperate with the Contractor in his
dealings with the various local agencies having
jurisdiction over the Project in order to complete
service connections to public utilities and
facilities.

c. Assist the Engineer/Architect in obtaining
from the Unified Government additional details
or information, when required at the job site for
proper execution of the Work.

342 Review of Work

a. Conduct on-site observations of the Work
in progress for the Engineer/Architect as a basis
for determining that the project is proceeding in
accordance with the Contract Documents, and
report to the Engineer/Architect whenever he
believes that the Work should be stopped to
insure that the completed Project will comply
with the requirements of the Contract
Documents.

b. Verify that tests, including equipment and
systems start up, which are required by the
Contract Documents are conducted and that the
Contractor maintains adequate records thereof;
observe, record, and report to the
Engineer/Architect appropriate details relative to
the test procedures and start ups.

C. Accompany visiting inspectors
representing public or other agencies having
jurisdiction over the Project, record the outcome
of these inspections and report to the
Engineer/Architect.

34.3 Interpretation of Contract Documents

a. Transmit to the Contractor the
Engineer/Architect's interpretations of the
Contract Documents.

34.4 Records

a. Maintain at the job site orderly files for
correspondence, reports of job conferences, shop
drawings and other submissions, reproductions
of original Contract Documents including all
Addenda, Change Orders, and additional
Drawings issued subsequent to the award of the
contract, the Engineer/Architect's interpretations
of the Contract Documents, progress reports, and
other project related documents.

b. Keep a diary or log book, recording hours
on the job site, weather conditions, list of visiting
officials, daily activities, decisions, observations
in general and specific observations in more
detail as in the cases of observing test
procedures.
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35.

c. Maintain a set of Drawings on which
authorized changes are noted, and deliver to the
Engineer/Architect at the completion of the
project.

34,5 Guarantees, Certificates, Maintenance and

Operation Manuals

a. During the course of the Work, assemble
guarantees, certificates, maintenance operation
manuals and other required data furnished by the
Contractor and upon acceptance of the Project,
deliver these documents to the
Engineer/Architect for - his review and
forwarding to the Unified Government.

34.6 Completion

a. Prior to review for completion, submit to
the Contractor a list of observed items requiring
correction.

b. Conduct final review in the company of
the Engineer/Architect and the Unified
Government and prepare a final list of items to
be corrected.

c. Verify that all items on final list have been
corrected and make recommendations to the
Engineer/Architect concerning acceptance.

34.7 Limitation of Authority - Except upon written
instructions of the Engineer/Architect, the Project
Representative:

a. Shall not authorize any deviation from the
Contract Documents.

b. Shall not undertake any of the responsibilities of
the Contractor, the Subcontractors or the
Contractor's Superintendent.

c. Shall not expedite the Work for the
Contractor.

d. Shall not advise on or issue directions
relative to any aspect of the means, methods,
techniques, sequences or procedures of
construction unless such is specifically called for
in the Contract Documents.

e. Shall not authorize the Unified
Government to occupy the Project in whole or in
part.

LAND AND RIGHTS-OF-WAY.

35.1 Prior to issuance of Notice to Proceed, the
Unified Government will have obtained all land and
rights-of-way necessary for carrying out and for the
completion of the Work to be performed pursuant to the
Contract Documents, unless otherwise set forth in the
Special Conditions or by Change Order.

35.2 The Unified Government shall provide to the
Contractor written information which delineates and
describes the land owned and rights-of-way acquired
and any special requirements contained therein.

36.

37.

(Shown on the drawings and/or in the Special
Conditions.)

35.3 The Contractor shall provide at his own expense
and without liability to the Unified Government any
additional land and access thereto that the Contractor
may desire for temporary construction facilities, for
storage of Materials or for additional working area.

PERMITS AND LICENSES.

36.1 Permits and licenses of a temporary nature
necessary for the prosecution of the Work shall be
secured and paid for by the Contractor unless otherwise
stated in the Special Conditions. The Contractor shall
comply with all requirements, furnish required bonds,
carry required insurance, pay all inspection fees and
comply otherwise with all requirements of all permits
and licenses regardless of whom obtained same. Copies
of permits and licenses obtained by others, if not
included in the Contract Documents, are available at the
Engineer/Architect's office during regular business
hours. The Contractor shall give all notices and comply
with all laws, ordinances, rules and regulations bearing
on the conduct of the Work as drawn and specified.

36.2 If the Contractor observes that the Contract
Documents are at variance with other requirements, the
Contractor shall promptly notify the Engineer/Architect
in writing, and any necessary changes shall be adjusted
in accordance with the Clause entitled "Changes"
(Section 13 of the General Conditions).

GUARANTY.

37.1 The Contractor shall guarantee all Materials and
Equipment furnished and Work performed.
Furthermore, commencing on the Date the Unified
Government accepts all Work, the Contractor also
warrants and guarantees for a minimum of one year or
such longer period as may be established for specific
products or installations by the technical provisions that
the accepted Work is free from all defects due to faulty
Materials, Equipment or workmanship, and the
Contractor shall promptly make corrections as may be
necessary by reason of such defects and the repairs of
any damage to other parts of the Work, including
damage to adjacent existing improvements, utilities,
pavement and so forth, resulting from such defects. All
Materials, Equipment or Work incorporated in
correcting such defects shall also be warranted and
guaranteed to conform with the Contract Documents
for the applicable guarantee period in the Supplemental
General Conditions.

37.2 The Unified Government will give Written
Notice to the Contractor of observed defects with
reasonable promptness. If for any reason the Contractor
shall fail to make any such repairs, adjustments,
including other Work that may be made necessary by
such defects, within twenty (20) days after date such
notice is served upon the Contractor, the Unified
Government will have the right and authority to correct
or cause the correction of the defects, including that
which may be made necessary by said defects, and
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38.

39.

charge the Contractor for all costs thereby incurred. 40. PROCESS AGENT.
g:cfgrfgﬁgﬁ;z :f;gnigl;erﬁr:; in in full force and 40._1 If the Contracth .is an inc.iivic.lual, partnership or
unincorporated association and if said Contractor is not
DISPUTES. a resident of the State of Kansas, said Contractor shall
. . appoint in writing as such Contractor's agent, a resident
38.1 All controversies betweep t}}e Unified 0? the County of Wyandotte, Kansas, as required by
Governn_lent and the Contractor which arise under,. or K.S.A. 16-113, as amended. Process for the Contractor
are by virtue of these Contract Documents and whwh may be served on such agent in any civil action which
are not resolved by mutual agr ec'n}ent, S}_lal.] be .demded arises out of the Contract Documents. The appointment
by the Procu;rerpent Officer in writing, within thirty (30) of such agent shall be filed with the Clerk of the District
day§ :clfter a written request by the Contractor for a ‘ﬁnal Court of Wyandotte County, Kansas. Any Contractor
decision concerning the controversy; PTOV}ded’ required hereunder to appoint such an agent shall not
howelzver, that- l.f the P'ro.curement Officer dges not issue receive public moneys pursuant to the Contract
a written deqsp n w1th11} 3,0 days after Written TEguEst Documents until the appointment has been made and
for a final decision, or within such longer period as may fled.
be agreed upon by the parties, then the Contractor may
proceed as if an adverse decision had been received. 41. SATURDAY, SUNDAY, HOLIDAY AND NIGHT
38.2 The Procurement Officer shall immediately WORK.
furnish a copy of the decision to the Contractor, by 41.1 No Work shall be done on Saturday, Sunday,
certified mail, return receipt requested, or by any other Unified Government designated holidays, or at night,
method that provides evidence of receipt. without the written approval or permission of the
. Engineer/Architect in each case, except such Work as
38.3 Any such decision shall be final apd conclus1ye, ms, be necessary for the proper care,ell')naintenan:e and
unle§s fra'udglf.:nt, or Fhe Contractor b"flgs = action protection of Work already done or of Equipment and
seeking _judicial review of the, decision in, ‘the public property covered by the Contract Documents.
Wyandotte County District Court. Approval of the Engineer/Architect shall be sought at
38.4 The Contractor shall comply with any decision least forty-eight (48) hours in advance of such Work
of the Procurement Officer and proceed diligently with whenever practicable.
performance of the Work penfiixllg final resolution by 42. PUBLIC CONVENIENCE AND SAFETY.
the Wyandotte County District Court of any
controversy arising under, or by virtue of these Contract 421 The Contractor shall at all times so conduct his
Documents, except where there has been a material Work as to insure the least practicable obstruction to
breach of the Contract Documents by the Unified traffic. The convenience of the general public and the
Government, provided, however, that in any event the residents along the Project, and the protection of
Contractor shall proceed diligently with the persons and property are of prime importance and shall
performance of the Work where the Purchasing be provided for by the Contractor in an adequate and
Director or head of a Purchasing Agency has made a satisfactory manner. When it is necessary for residents
written determination that continuation of Work under living along the Project to use a portion of road in the
the Contract Documents is essential to the public health Project area, the Contractor shall maintain within the
and safety. limits of these specifications, that portion of the road in
TAXES. a suitable condition for pedestrian and vehicular travel.
. . 42.2 The Contractor shall be responsible for all traffic
39'1. Sales and c'ompensatm.g b exemptmn control devices necessary at the Project site, including
certificate number will be provided by. the Unified installation, maintenance and removal of such devices.
Government to the Contractor as set forth in K.S.A. 79- All traffic control devices supplied by the Contractor
3606 (d) and (¢), as may be amended. shall comply with the standards of the Manual on
392 If for any reason the exemption certificate Uniform Traffic Control Devices, the most current
number is not furnished the Contractor, the Unified edition, and the Traffic Control Devices Handbook and
Government will, upon Written Notice from the amendments thereto. The Contractor shall submit a
Contractor, execute a Change Order to compensate the written plan for traffic control during the Project to the
Contractor for such sales and compensaﬁng taxes Traffic Regulations Division of the Public Works
which would otherwise be legally exempted by said Department for approval prior to the commencement of
certificate number.  (Section 13 of the General the Project.
Conditions). Agy adjustment in Contract Pnce maqe 423 The Contractor shall contact the Traffic
pursuafit fo .thls ClaI'ISG shall be determined i Regulations Division of the Public Works Department
accordance with the Price Afi_yustment Clause of these prior to any street closure or traffic restriction. The
Contr'afzt Documents (Section 14 of the General Contractor shall be responsible for notification of the
Conditions). police and fire departments in emergency traffic
restriction situations.
General Conditions
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43.

44,

45,

46.

47.

PRE-CONSTRUCTION CONFERENCE.

43.1 Following execution of the Agreement between
the Unified Government and the Contractor, but prior
to the date established in the Notice to Proceed for
commencement of the Work, a pre-construction
conference shall be held at a date, time and place
mutually acceptable to both parties to the Agreement
unless otherwise waived by the Engineer/Architect.
The conduct of the pre-construction conference is the
responsibility of the Engineer/Architect and the prime
purpose of the pre-construction conference will be to
review the terms and conditions of the Contract
Documents. Persons present at the pre-construction
conference shall be determined by the Procurement
Officer.

RIGHTS-OF-WAY.

47.1 Installation of casing pipe, pipelines and
appurtenances along or across railroad and highway
rights-of-way, shall be made in strict accordance with
the instructions and regulations of the
respective railroad company, the Kansas Department of
Transportation and Kansas Turnpike Authority. The
cost of railroad, Kansas Department of Transportation,
or Kansas Turnpike Authority inspectors and flagmen
shall be borne by the Contractor. Performance Bonds
and special insurance coverage required by either or
each the railroad, Kansas Department of
Transportation, and Kansas Turnpike Authority shall be
furnished by the Contractor at no additional cost to the
Unified Government.

INTERRUPTION OF SERVICE. 48. RECORDS.
441 When making preparations for making 48.1 The Contractor shall maintain one record copy of
correction of the existing system or other work which all Contract Documents at the site in good order and
will interrupt service to the utility users, the Contractor annotated to show all changes made during the Work,
shall notify the affected users, stating the approximate including the location, size and type of exposed
time and duration of interruption of service. The improvements and the limits of incompressible soils
Contractor shall notify the Unified Government (rock, shale, etc.). These records shall be available to
authorities and the affected utility companies of any the Engineer/Architect during progress of the Work and
necessary interruption of service and shall limit such shall be delivered to the Engineer/Architect upon
interruption to the duration mutually agreeable to all completion of the Project.
parties. 49. HISTORICAL OR ARCHAEOLOGICAL
UTILITIES. DEPOSITS.
45.1 Location, size, material and depth shown on the 49.1 If during the course of construction evidence of
drawing for existing utilities are based on information deposits of historical or archaeological interest is found,
furnished by the utility companies from their records. the Contractor shall cease operations affecting the find
Actual field locations have not been established by the and shall notify the Unified Government who shall
Unified Government or Engineer/Architect. The notify the Executive Director, Kansas Historical
Contractor shall investigate and verify plan locations Society. No further disturbance of the deposits shall
and elevation of underground utilities in the field before ensue until the Contractor has been notified by the
commencing Work. Should it become necessary to Unified Government that he may proceed. The Unified
temporarily move, shift, or relocate utility lines for the Government will issue a Notice to Proceed only after
construction of this Project, the Work shall be arranged the State official has surveyed the find and made a
and paid for by the Contractor. Should it become determination of value and effect and submitted such
necessary {0 permanently relocate utility lines to allow determination to the Unified Government.
room for construction of said lines they shall be moved Compensation to the Contractor, if any, for lost time or
at no cost to the Contractor unless otherwise specified changes in construction to avoid the find shall be
in the Special Conditions. The Contractor shall protect determined in accordance with the Price Adjustment
all railroad trackage, ties, ballast, utilities and structures clause. (Section 14 of General Conditions.)
encountered on or adjacent to the line of Work;
damage to these facilities caused by the Contractor's 50. FORTY (40) HOUR WEEK PROVISION.
Work shall be made good to the owner thereof by the 50.1 Laborers, workmen or mechanics in the employ
Contractor without incurring any liabilities to the of the Contractor, Subcontractors or other persons
Unified Government or Engineer/Architect. doing or contracting to do the whole or a part of the
ADDITIONAL COPIES OF PLANS AND work contemplated a:}d described in these contract
SPECIFICATIONS. documents shall l?e paid wages at a rate not less than
one and one-half times the basic rate of pay for all hours
46.1 The Unified Government will furnish the worked in excess of forty (40) hours in any workweek.
Contractor up to 4 sets of Plans and Specifications The basic rate of pay shall not be less than the prevailing
exclusive of those obtained for bidding. Additional sets rate per hour, as provided elsewhere in these general
will be furnished, upon request, at the cost of conditions. A violation of this condition shall be a
reproduction. violation of that section of the Code Ordinances of the
Unified Government of Wyandotte County/Kansas
WORK ON RAILROAD AND HIGHWAY City, Kansas that pertains to a forty (40) hour work
week and shall be dealt with as provided for therein.
General Conditions
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51.

52.

53.

54.

INTEREST PAYABLE ON CLAIMS.

51.1 Pursuant to Section 9-301 (Interest) of the
Procurement Code, interest on amounts ultimately
determined to be due to the Contractor shall be payable
at the statutory rate applicable to judgments from the
date the claim arose through the date of decisions or
judgment, whichever is later.

MULTIPLE AWARDS.

52.1 The Unified Government reserves the right to
make a multiple award in accordance with R-3-404.02
of the Procurement Regulations. Further, subsequent to
award the Unified Government reserves the right to
take separate bids if a particular quantity requirements
arises which exceeds its normal requirement or amount
specified in the Contract Documents, or if the
Procurement Officer determines that quantities
available under the Contract Documents will not meet
anonrecurring special need of the Unified Government.
The Unified Government also reserves the right to
procure internally.

INACCURATE PRICING DATA.

53.1 These Contract Documents may require
submission by the Contractor of current cost or pricing
data in accordance with Section 3-303 et. seq. of the
Procurement Code. Such data will be required to be
certified to by Contractor. Should the data certified by
subsequently found to have been inaccurate,
incomplete or noncurrent the Unified Government shall
be entitled to an adjustment of the Contract Price, to
exclude any significant sum by which the price was
decreased because of the defective data. The price
adjustment shall be done in accordance with R-3-
303.06 of the Procurement Regulations.

PREVAILING WAGE RATE.

54.1 All construction projects in excess of $15,000
shall be subject to the following provisions:

a. The Contractor and Subcontractors shall
define the jobs of workmen, laborers and
craftsmen engaged in construction activities on
this project by classifications listed in the United
States Department of Labor General Wage
Decision for Wyandotte County, Kansas. The
Contractor and Subcontractors shall pay
employees performing work on the job site at a
rate not less than the current prevailing per diem
wage rate applicable to each job classification,
except as modified in 54.1 (b).

b. Apprentices and trainces registered in
training programs approved by the Department
of Labor, may be paid less, but not less than
seventy percent (70%) of the applicable rate.
Training certificate must accompany the weekly
payroll reports.

c. Contractor shall submit weekly reports
evidencing compliance. Each report shall be
submitted no more than seven (7) days after the

55.

pay date which it documents; the reports shall be
on a form approved by the Unified Government.
No payments will be made unless weekly reports
are current and approved by the Unified
Government Construction Compliance Officer.

In addition to withholding payments for work
previously performed, failure to submit weekly
reports within the time period set forth in this
contract document may result in the imposition
of a fine pursuant to and as set forth in Ordinance
No. 65739 and regulations adopted pursuant
thereto. Information regarding fines may be
provided at the preconstruction conference, is
contained in applicable ordinances and
regulations, and is available upon request.

d.  Unified Government Construction Compliance
Officer will be contacting and interviewing all
employees on the job site to assure compliance.

542 The prevailing per diem wagerate is the required
wages and fringe benefits on federal and federally
assisted construction projects as determined by the
United State Department of Labor in the General Wage
Decision for Wyandotte County, Kansas which is
current and effective ten days prior to the bid date.
Bidders may rely on the wage decision or modification
distributed at the pre-bid conference.

REMOVAL OF EMPLOYEES.

55.1 All Work under these Contract Documents shall
be performed in a skillful and workmanlike manner.
The Engineer/Architect may, in writing, require
Contractor to remove from the Work any employee or
supervisory personnel the Engineer/Architect deems
incompetent or otherwise objectionable.

56. NONDISCRIMINATION IN EMPLOYMENT.

PROVISIONS MANDATED BY LOCAL, STATE
AND FEDERAL GOVERNMENTS.

During the Performance of this contract, the Contractor
agrees as follows:

56.1 The Contractor will not discriminate against any
employee or applicant for employment because of race,
religion, color, sex, disability, age, national origin, or
ancestry. The Contractor will take affirmative action to
ensure that applicants are employed, and that
employees arc treated during employment, without
regard to their race, religion, color, sex, disability, age,
national origin, or ancesiry. Such action shall include,
but not be limited, to the following: employment,
upgrading, demotion, or transfer; recruitment or
recruitment advertising: layoff or termination; rates of
pay or other forms of compensation; and selection for
training, mcluding apprenticeship. The Contractor
agrees to post in conspicuous places, available to
employees and applicants for employment, notices to
be provided by the Unified Government setting forth
the provisions of this non-discrimination clause.

56.2 The Contractor will, in all solicitations or
advertisements for employees placed by or on behalf of

General Conditions
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the Contractor, state that all qualified applicants will
receive consideration for employment without regard to
race, religion, color, sex, disability, age, national origin,
or ancestry.

56.3 The Contractor will cause the foregoing
provisions to be inserted in all subcontracts for any
work covered by this Agreement so that such provisions
shall not apply to contracts or subcontracts for standard
commercial supplies or raw materials.

56.4 The Contractor shall assure that it and all
subcontractors will implement the certificate of
compliance in connection with this Agreement.

56.5 It the Contractor shall fail, refuse or neglect to
comply with the terms of these contractual conditions,
such failure shall be deemed a total breech of the
Agreement and such Agreement may be terminated,
canceled or suspended, in whole or in part, and the
Contractor may be declared ineligible for any further
Unified Government contract for a period of up to one
year. Provided, that if an Agreement is terminated,
canceled or suspended for failure to comply with this
section, the Contractor shall have no claims for
damages against the Unified Government on account of
such termination, cancellation or suspension or
declaration of ineligibility.

56.6 The Contractor shall assure that it is in
compliance with and shall maintain sufficient records
to document that, under all aspects of this Agreement,
it has acted in a manner which is in full compliance with
all applicable sections of the Equal Employment section
of this contract and the following, as applicable: Title
VI of the Civil Rights Act of 1964 (as amended) (42
USCS § 2000d et seq.); Title VII of the Civil Rights Act
of 1964 (42 USCS §§ 2000e et seq.); Title VIII of the
Civil Rights Act of 1968 (42 USCS § 3601 et seq.); the
Americans with Disabilities Act of 1990 (42 U.S.C. §
12101, and amendments thereto); the Kansas Act
Against Discrimination (KSA § 44-1001 through 1004,
1992 Supp. and amendments thereto); Chapter 11 of the
Procurement Code and Regulations of the Unified
Government of Wryandotte County/Kansas City,
Kansas, and amendments thereto; and §§ 18-86 and 87
of the 1988 Code of Ordinances of the Unified
Government of Wyandotte County/Kansas City,
Kansas, and amendments thereto. Such records shall at
all times remain open to inspection by an individual
designated by the Unified Govemment for such

purpose.

56.7 The Contractor and the Unified Government, in
carrying out this Agreement, shall also comply with all
other applicable existing federal, state and local laws
relative to equal opportunity and nondiscrimination, all
of which are incorporated by reference and made part
of this Agreement.

56.8 The Contractor will be required to conform to
Equal Employment Opportunity and Affirmative
Action requirements prior to the execution of this
Agreement.

57.

REVISIONS TO STANDARD GENERAL
CONDITIONS.

57.1 Modifications to these General Conditions, if
any, are made in the Supplemental Conditions. The
Supplemental Conditions may contain additional
conditions that are not modifications of a General
Condition.
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GENERAL CONDITIONS INDEX

ACCESS FOR CITY AND OTHER CONTRACTORS, SEC 31.1, 12
ACCESS FOR INSPECTION, SEC 7.5, 5

ADDITIONAL EASEMENTS, CONTRACTOR'S RESPONSIBILITY, SEC 35.3, 14
ARCHAELOLOGICAL DEPOSITS, SEC 49.1, 15

AS-BUILTS, SEC 48.1, 15

ASSIGNMENT OR TRANSFER OF AGREEMENT, SEC 29.1, 12

BONDS, PERFORMANCE AND PAYMENT BONDS, SEC 28.1 &28.2, 11
BUILDER'S RISK INSURANCE, SEC 27.7, 11

CHANGE ORDER DEFINED, SEC 1.6, 2

CHANGES IN THE WORK, SEC 13.1, 6

CITY TESTING RESPONSIBILITY, SEC 7.2.a, 4

CLAIMS BASED ON CITY'S ACTIONS, SEC 22.1, 9

CLAIMS FOR DIFFERING CONDITIONS, SEC 16.2 to 16.5,7

CLIAMS BASED ON CHANGES IN THE WORK, SEC 13.2, 6
COMPLETE WORK, SEC6.1, 4

CONFLICTS BETWEEN PARTS OF THE CONTRACT DOCUMENTS, SEC4.3, 4
CONFLICTS WITH EXISTING UTILITIES, SEC 45.1, 15
CONSTRUCTION STAKING, SEC 10.1, 5

CONTRACT DOCUMENTS, ADDITIONAL COPIES, SEC 46.1, 15
CONTRACT FOR ENTIRE WORK, SEC4.1, 3

CONTRACTOR TESTING RESPONSIBILITY, SEC 7.2.¢, 5
CONTRACTOR'S SUPERVISION, SEC 12.1, 6

DIFFERING SITE CONDITIONS, SEC 16.1, 7

DISPUTE RESOLUTION, SEC 38.1, 14

DISPUTES, CONTRACTOR CONTINUES WORK DURING, SEC 38.4, 14
DISRUPTION OF SERVICE, SEC 44.1, 15

EEO REQUIREMENTS, SEC 56.1, 16

ENGINEER/ARCHITECT DEFINED, SEC 1.15, 2
ENGINEER/ARCHITECT MAY DIRECT SEQUENCE AND PHASING, SEC 33.2, 13
ENGINEER/ARCHITECT'S ADDITIONAL INSTRUCTIONS, SEC 2.1, 3
ENGINEER/ARCHITECT'S AUTHORITY, SEC 33.1, 13

EXPOSING COMPLETED WORK, SEC 7.6 & 7.7, 5

FINAL PAYMENT AS RELEASE, SEC 26.1, 11

FINAL PAYMENT, SEC 25.3, 10

FIRE INSURANCE, SEC 27.4, 11

FORTY HOUR WORK WEEK, SEC 50.1, 16

GENERAL LIABILITY INSURANCE, SEC 27.3, 11

GUARANTY PERIOD, SEC 37.1, 14

HIGHWAY RIGHT OF WAY, USE OF, SEC 47.1, 15

HOLIDAY AND WEEKEND WORK, SEC41.1, 15

INDEMNIFICATION BY CONTRACTOR, SEC 30.1, 12
INDEMNIFICATION, NOT EXTENDING TO ENGINEER'S ACTIONS, SEC 30.3, 12
INSURANCE CERTIFICATES, SEC 27.2, 11

INSURANCE REQUIREMENTS, SEC 27.1, 11

INTEREST PAID ON CLAIMS, SEC 51.1, 16

INTERRUPTION OF SERVICE, SEC 44.1, 15

LABOR BOND, SEC 28.1, 11

LATENT CONDITIONS, PRICE ADJUSTMENT, SEC 16.1, 7

LICENSES, CONTRACTOR'S RESPONSIBILITY, SEC 36.1, 14

LIEN WAIVERS, SEC 25.4, 10

LIQUIDATED DAMAGES, SEC 24.1, 10

MATERIAL CERTIFICATIONS, SEC 6.10, 4

MATERIAL TRANSPORTATION AND INSTALLATION, SEC 6.4, 6.5 & 6.6, 4
MATERIJALS, QUALITY OF, SEC 304, 12

MATERIALS, SERVICES AND FACILITIES, SEC 6.0, 4
MODIFICATIONS TO GENERAL CONDITIONS, SEC 57.1, 17
MULTIPLE AWARDS, SEC 52.1, 16

NONDISCRIMINATION IN EMPLOYMENT, SEC 56.1, 16

OR EQUAL SUBSTITUTIONS, SEC 8.1, 5
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PAY ESTIMATES, SEC 25.1, 10
PAYMENT, FINAL, SEC 25.3, 10

PAYMENTS TO SUBCONTRACTORS, SEC 25.4, 10
PERFORMANCE BOND, SEC 28.1, 11

PERMITS, CONTRACTOR'S RESPONSIBILITY, SEC 36.1, 14
PRE-CONSTRUCTION CONFERENCE, SEC 43.1, 15

PREVAILING WAGE REQUIREMENTS, SEC 54.1, 16

PRICE ADJUSTMENTS, SEC 14.1, 6

PRICE DATA SUBMISSIONS, SEC 53.1, 16

PRICING DATA, SEC 14.2,7

PROCESS AGENT FOR NON-RESIDENT CONTRACTORS, SEC 40.1, 15
PROGRESS SCHEDULES, SEC 3.2, 3

PROJECT REPRESENTATIVE, SEC 34.1 TO 34.7, 13

PROJECT TIME, SEC 17.1,7

PROTECTION OF PROPERTY, SEC 11.1 & 11.2, 6

PUBLIC CONVENIENCE AND SAFETY, SEC 42.1, 15

RAILROAD RIGHT OF WAY, USE OF, SEC 47.1, 15

RECORD DRAWINGS, SEC 48.1, 15

REJECTED WORK, SEC 20.1, 8

REMOVAL AND CORRECTION OF REJECTED WORK, SEC 20.1, 8
REMOVAL OF EMPLOYEES, SEC 55.1, 16

RESPONSIBILITY FOR TESTING, SEC 7.2, 4

RIGHT OF WAY, CITY'S RESPONSIBILITY, SEC 35.1, 14
SCHEDULE OF VALUES, SEC 3.1, 3

SCHEDULING, ENGINEER/ARCHITECT'S RIGHT TO ADJUST, SEC 33.2, 13
SHOP DRAWINGS, SEC 5.0, 4

SITE SAFETY, SEC 11.1 & 11.2,6

STREET CLOSURE NOTIFICATIONS, SEC 423, 15
SUBCONTRACTORS LIST REQUIRED, SEC 32.3 & 32.4, 12
SUBCONTRACTORS, CONTRACTORS RESPONSIBILITY FOR, SEC 32.6 & 32.7, 12
SUBCONTRACTORS, LIMIT ON AMOUNT OF WORK, SEC 32.2, 12
SUBCONTRACTORS, NO CITY CONTRACT WITH, SEC 32.8, 13
SUBSTANTIAL BREECH OF CONTRACT, SEC 19.1, 8
SUBSTANTIAL COMPLETION, USE OF FACILITY, SEC 25.2, 10
SUPERINTENDENT QUALIFICATIONS, SEC 12.1, 6

SUPERVISOR ACCEPTABLE TO CITY, SEC 55.1, 16
SUPPLEMENTAL GENERAL CONDITIONS, SEC 57.1, 17
SUSPENSION FOR CONVENIENCE, SEC 21.1, 8

TAX EXEMPTION CERTIFICATE, SEC 39.1, 14

TERMINATION FOR CONVENIENCE, SEC 23.1t0 23.4, 9
TERMINATION FOR DEFAULT, SEC 18.1 to 18.7, 7

TIME FOR COMPLETION, SEC 17.1,7

TIME LIMIT FOR CLAIMS, SEC 13.4 &13.5, 6

TIME LIMIT TO REMOVE REJECTED WORK, SEC 20.2, 8
TRAFFIC CONTROL, SEC 42.2, 15

UNCOVERING COMPLETED WORK, SEC 7.6 & 7.6, 5

USE OF FACILITY UPON SUBSTANTIAL COMPLETION, SEC 25.2, 10
UTILITY LOCATION CONFLICTS, SEC 45.1, 15

UTILITY LOCATION VERIFICATION, SEC 45.1, 15

UTILITY SERVICE INTERRUPTION, SEC 44.1, 15

VARIATIONS IN QUANTITIES, SEC 15.1, 7

WAGE RATES, SEC 54.1, 16

WARRANTEE PERIOD, SEC 37.1, 14

WARRANTEE, CITY'S RIGHTS, SEC 37.2, 14

WEEKEND AND HOLIDAY WORK, SEC 41.1, 15

WORKERS ACCEPTABLE TO CITY, SEC 55.1, 16

WORKER'S COMPENSATION INSURANCE, SEC 27.6, 11
WORKING DAY DEFINED, SEC 1.39, 3
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UNIFIED GOVERNMENT OF WYANDOTTE COUNTY/KANSAS CITY, KANSAS
ENGINEERING DIVISION
SUPPLEMENTAL CONDITIONS

1. Not used.

Supplemental Conditions
1



FORMS



RELATIONS BETWEEN CONTRACTOR AND LABOR

The Contractor shall make a good faith effort to employ local labor within the Kansas City,
Kansas Area insofar as it is available, for all work, except key positions. For purposes of
this subparagraph, "local labor" is defined as resident of the Kansas City, Kansas Area for
three (3) months next preceding the letting of this contract. "Key Position" is defined as
superintendent, foreman, or timekeeper. If local labor is not available in sufficient
quantities within the Kansas City, Kansas Area to prosecute and complete the work
sufficiently, the Contractor may recruit labor from outside the area, only after he or she
has satisfied the UG that a good faith attempt has been made to recruit local labor and
only with the permission of the UG. It shall be understood that in the event of a reduction
in labor force, preference will automatically be given to local residents of the Kansas City,
Kansas Area.
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COPELAND ANTI-KICKBACK ACT

The contractor and all subcontractors shall comply with the Copeland "Anti-Kickback" Act (18
US.C. 874) as supplemented in Department of Labor regulations (29 CFR, Part 3). This Act
provides that each contractor or subgrantee shall be prohibited from inducing, by any means,
any person employed in the construction, completion, or repair of public work, to give up any
part of the compensation to which he is otherwise entitled.

COPELAND ANTI-KICKBACK ACT
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TECHNICAL PROVISIONS

TECHNICAL PROVISIONS

A separate volume titled "Technical Provisions and Standard Drawings for Roads and
Sewers", prepared by the Engineering Division, Public Works Department, Kansas City,
Kansas contains technical provisions applicable to this job and are hereby included by
reference. The latest edition of the Technical Provisions can be found at the Wyandotte
County Website -www.wycokck.org- under Departments pull down menu under Public
Works. The revision posted at the time of the pre-bid conference shall apply.
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SPECIAL CONDITIONS

WAGE RATES

In conformance with state law, HB No. 2069, prevailing wage rates as described in General
Condition No. 54 are a part of this solicitation and shall be incorporated into any resulting
contract.
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