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 LEGAL NOTICE OF INVITATION FOR BIDS 

UNIFIED GOVERNMENT OF WYANDOTTE COUNTY/KANSAS CITY, KANSAS 

OFFICE OF THE COUNTY ENGINEER 

 
Bids are being solicited for a capital construction project known as: 

Project Name  Justice Center Intake Remodel  

Project ID No. B41615 

Bid Issue  July 3, 2025 

Bid Date  July 30, 2025 

Questions Due  July 17, 2025  

Answers Due  July 22, 2025 

Contract Time One Hundred Twenty (120) Calendar Days 

Estimated Value $(Base Bid) 

 

Bids will be received until 8:45 a.m. on the above date, the Office of the Unified Government Clerk, 

Municipal Office Building, 701 North Seventh Street, Kansas City, Kansas, 66101. At 9:00 a.m., in the 

Commission Chambers, the bids will be publicly opened and read aloud. 

 

 

A mandatory pre-bid conference will be held at 10:00 AM, Central Standard Time, on July 15, 2025, in 

the Jail Training Room in Room D2-129 on the Basement Floor of the Wyandotte County Detention 

Center Building, 710 N. 7th Street, Kansas City, Kansas. The purpose of the conference is to discuss the 

work to be performed with the prospective contractors and allow them to ask questions concerning the 

Bid.  Questions and answers will be transcribed and sent to prospective offerors as soon as possible after 

the meeting. Site Evaluation Registration Form must be completed and returned to Arenis Montes, 

Buyer, via email at a.montes@wycokck.org on or before July 14, 2025, at noon. 

 

Bidders with a disability needing accommodation should contact the procurement officer prior to the date 

set for the pre-bid conference so that reasonable accommodation can be made. 

 

 

Bid security is required. The Unified Government reserves the right to reject any or all bids. The Instructions 

to Bidders section of this Project Manual, below, contains additional requirements. 

 

The Unified Government of Wyandotte 

County/Kansas City, Kansas 

 

        

 

        

mailto:a.montes@wycokck.org
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INSTRUCTIONS AND INFORMATION TO BIDDERS 

 

1. This Project Manual is the official communication from the Unified Government regarding 

this project. No information outside the Project Manual or any subsequent amendment shall 

modify or change the Project Manual or affect the risk or obligation assumed by the bidder or 

relieve him from fulfilling any of the conditions of the Project Manual. Prospective bidders 

shall familiarize themselves with the Project Manual in its entirety, including all Contract 

Documents and the definitions contained in Section 1 of the General Conditions. Should a 

prospective bidder be in doubt as to the meaning of any provision in the Project Manual, he or 

she may submit to the Unified Government a written request for an interpretation. Any written 

request for interpretation shall be submitted to the Unified Government no later than July 22, 

2025 by noon. Any interpretation of the Project Manual shall be made by amendment and 

provided to all bidders. 

2. Bidders should be aware that work will need to be completed in sections. Since the detention 

center is always in operation, detention officers will be working within the work area 24 hours 

a day. 

3. Bidders must be aware that contractor and subcontractor staff must pass the National Crime 

Information Center background check as work will be conducted within a penal institution. 

4. Sealed bids will be received until the date and time stated in the Legal Notice of Invitation for 

Bids, at which time the bids will be publicly opened and read aloud in the Chambers of the 

Unified Government Board of Commissioners, located in the Lobby Level of the Municipal 

Office Building, 701 N 7th Street, Kansas City, Kansas. 

 

3 Bids shall be submitted in sealed envelopes, addressed to the Unified Government Clerk, 701 

North 7th Street, Suite 323, Kansas City, Kansas 66101. The outside of each sealed envelope 

containing a Bid Form shall plainly be marked "Bid" and shall state the name of the project 

and the name and address of the bidder. If forwarded by mail, the sealed envelope containing 

the Bid Form must be mailed inside another envelope to the addressee.  

 

4. Within ten days from the date of receipt of the notice of award, the successful bidder shall 

come into compliance with Article XI, section 29-586 of the Unified Government’s 

Procurement Code regarding Equal Employment Opportunity and Affirmative Action 

Programs; see also Sections 18-137 and 18-138.  For information regarding compliance 

requirements, contact the Contract Compliance Division located on the 3rd Floor of the 

Municipal Office Building, 701 N. 7th Street, Kansas City, Kansas 66101, Room 318 or 

call (913) 573-5443. 

 

5. Along with the bid, all bidders must submit, on the form provided, a completed Affidavit 

of Intended Utilization, listing the names of Subcontractors and Suppliers proposed for use 

and designating what Work each is to perform under the contract. An Affidavit of Intended 

Utilization is required whether or not project goals are established.  The Unified 

Government encourages solicitations from local-, minority-, and women-owned 

businesses, on all projects whether or not project goals are established.  Prime bidders may 
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access a listing of L/M/WBE firms by visiting www.wycokck.org and clicking the link 

titled “Supplier Database.” 

 

7. All bids shall be submitted on the printed Bid Form, or photocopy thereof, included in this 

Project Manual. All blank spaces must be filled in, in ink or typewritten, and the Bid Form 

must be fully completed and executed when submitted. Only one executed copy of the Bid 

Form is required. All other forms required to be submitted shall be completed by the bidder 

and submitted with the Bid Form. The Bid Form and all required forms shall be fastened 

together in one package. A second complete copy of the Bid Form and all other required 

forms, fastened as a second package, shall be submitted in the same envelope. 

 

8. All Bids in excess of $50,000.00 must be accompanied by bid security in the form of a bank-

certified check, cash, or a Bid Bond underwritten by a surety company licensed to issue Bid 

Bonds in the State of Kansas. The bid security shall be in an amount not less than five percent 

(5%) of the total bid. The Bid Bond shall be in substantially the Bid Bond form provided in 

this Project Manual. The check or Bid Bond shall be made payable to the Unified 

Government of Wyandotte County/Kansas City, Kansas. As soon as the bids have been 

compared, the Unified Government will return the checks or cash of all except the three 

lowest responsible and responsive bidders. Upon execution of the contract by the Unified 

Government, the checks or cash shall be returned to unsuccessful bidders. 

 

9. Bids may be modified or withdrawn by written notice to the Unified Government Clerk, 701 

North 7th Street, 3rd Floor Suite 323, Kansas City, Kansas 66101, prior to the time and date for 

bid opening. No bidder may withdraw or modify a bid within sixty (60) days after the actual 

date of bid opening. 

 

10. The Unified Government may issue amendments to this Project Manual prior to the time for 

receipt of bids. The bidder shall acknowledge receipt of all amendments by executing and 

submitting them with the bid. Amendments shall be sent to all prospective bidders known to 

have received a Legal Notice of Invitation for Bids. Any postponement of the opening date of 

bids shall be effectuated by amendment. 

 

11. Bidders shall visit the site of work and existing facilities and shall fully inform themselves of 

existing conditions and limitations. Responsibility for differing site conditions shall be 

determined in accordance with Section 16 of the General Conditions, attached Bidders are 

responsible for studying all reports of subsurface exploration and other technical data which 

may be identified in the bidding documents; being familiar with all federal, state, and local 

laws and regulations that may affect cost, progress, or performance of the work; and preparing 

a complete bid including all required documents.  

  

12. A conditional or qualified bid will be rejected. The Unified Government reserves the right to 

waive minor irregularities in a bid and to correct obvious mathematical errors on a bid form. 

The Unified Government reserves the right to reject any or all bids, as provided Section 29-

178 of the Procurement Code of the Unified Government of Wyandotte County/Kansas City, 

Kansas. Bidders understand and agree that rejection of bids shall create no liability on the part 

of the Unified Government of Wyandotte County/Kansas City, Kansas. 
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13.     All bids must include a unit price tabulation for one or more geographical sites and single 

grand total.  Comparison of bids will be based on the grand total.  A single bidder will be 

selected.   

  

14. The contract for the work shall be awarded to the lowest responsive and responsible bidder 

whose bid does not exceed available funds as certified by the appropriate Fiscal Officer. 

Bidders not complying with all of the requirements contained in the Legal Notice of Invitation 

for Bids and the Instructions and Information to Bidders may be judged nonresponsive. 

Bidders’ responsibility or non-responsibility shall be determined. Bidders shall supply 

information as requested by the Procurement Officer concerning the responsibility of such 

bidder. The Unified Government may waive informalities in its determination of 

responsiveness and responsibility. 

 

15. Written notice of award shall be sent to the successful bidder via email with read receipt for 

acknowledgement. Within ten (10) days from the date of receipt of the notice of award, the 

successful bidder shall perform the following: 

 

 (a)  For contracts in excess of $50,000.00, submit a performance bond to the Unified 

Government Clerk, at the address paragraph 9., above, in the amount of 100% of the contract price 

and a payment bond to the State of Kansas in the amount of 100% of the price specified in the 

contract for the protection of all persons supplying labor, materials, equipment, and supplies to the 

contractor or its subcontractor.  Said payment bond shall comply with the requirements of K.S.A. 

60-1111, as amended, and shall be filed with the Clerk of the District Court of Wyandotte County, 

Kansas. 

 

         (b)  Designate an Agent: 

     i. If the contractor is not a corporation or a resident of the State of Kansas, 

file an Appointment of Process Agent Form in the office of the Clerk of the 

Wyandotte County District Court, with a copy to the Clerk of the Unified 

Government and the Buyer. 

  ii. If the contractor is a foreign corporation, but has applied to and been authorized 

by the Kansas Secretary of State to do business in Kansas in accordance with 

Chapter 17 of the Kansas Statutes Annotated, as amended, and has a resident 

agent in the State of Kansas, execute and submit the foreign Corporation Resident 

Agent Designation form to the Clerk of the Unified Government with a copy to 

the Buyer. 

 

           (c) Submit a certificate of insurance evidencing insurance as required by Section 27 of the 

attached General Conditions. 

 

         (d)  Execute the agreement. 

 

 The Unified Government may at its option declare the bidder in default if the bidder fails to 

perform all of the above-enumerated conditions, in which case the bid security shall become 

the property of the Unified Government. 
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16. All bonds required by this Project Manual shall contain all terms and conditions contained in 

the provided bond forms and shall be executed by a surety company authorized to do business 

in the State of Kansas and countersigned by an agent licensed by the Unified Government of 

Wyandotte County/Kansas City, Kansas. The attorney in fact who signs bonds must file with 

each bond a certified and effective dated copy of their power of attorney. 

 

17. The Unified Government, within thirty (30) days of the successful bidder’s compliance with 

all the conditions contained in paragraph number 15, above, shall sign and return to the bidder 

a photocopy of the executed agreement. Should the Unified Government not execute the 

Agreement within thirty (30) days period, the Bidder may by written notice withdraw its 

signed agreement. Such notice of withdrawal shall be effective upon receipt of notice by the 

Unified Government. 

 

18. A Notice to Proceed will be issued to the successful bidder within thirty (30) days of the 

execution of the Agreement by the Unified Government. In the event a Notice to Proceed 

cannot be issued within such period, the time may be extended by mutual agreement between 

the Unified Government and the successful bidder. If a Notice to Proceed has not been issued 

within the mutually agreed time, the successful bidder may, by written notice as provided in 

section 17, above, terminate the Agreement without further liability on the part of either party. 

 
19. Prior to beginning performance under the Agreement, the successful Bidder must pay all 

occupational taxes due the Unified Government.  For information, contact the Unified 

Government of Wyandotte County/Kansas City, Kansas Business License Division at (913) 

573-8690. 

 

20. SAM.gov Registration Requirements 

 As required by federal law, all potential contractors must be registered in the System for 

Award Management (SAM.gov) before submitting a proposal. SAM.gov is a centralized 

database that is used by the federal government to manage procurement and financial 

assistance. Failure to be registered in SAM.gov will result in disqualification from this 

Bid/RFP process. 

 

To register, contractors must: 

• Visit https://sam.gov and create a user account. 

• Complete the SAM.gov registration, including obtaining a Unique Entity Identifier 

(UEI), as required. 

• Provide current information on their business status, including any certifications, 

debarment information, and financial capability. 

Verification of SAM.gov Registration 

• Contractors must include their SAM.gov registration status in their proposal, including 

their UEI number and the expiration date of their registration. 

https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fsam.gov%2F&data=05%7C02%7Ckregan%40wycokck.org%7C0d92034529764a85331008dce4973b99%7Ce79d495b4d8d47d5a9718554b20282ff%7C0%7C0%7C638636585401613770%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C0%7C%7C%7C&sdata=H4rYbgo5bt74OfQW7sioCMvn9961s8iosYv8pheJX7w%3D&reserved=0
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• The Unified Government will verify the SAM.gov status of all contractors before making 

an award. Contractors whose registrations are expired, inactive, or incorrect will not be 

eligible for consideration. 

21. The Unified Government of Wyandotte County/Kansas City, KS, Johnson County KS, City 

of Kansas City MO, and Jackson County MO, (collectively the “Local Governments”), 

have agreed to cooperate with each other to ensure that tax funded contracts are performed 

in compliance with the Local Governments’ tax laws.  The successful bidder agrees that it 

shall comply with the respective these tax laws throughout the term of this Agreement and 

any Agreement renewals and that proof of its compliance shall be a condition of award.  

All successful bidders entering into an Agreement and subsequent renewal with the Unified 

Government in the amount of $50,000.00 or more must obtain a Tax Clearance 

Certification. The Tax Clearance Certification must be signed by an authorized official 

from all four (4) of the Local Governments and submitted to the Unified Government 

Procurement and Contract Compliance Department. The Tax Clearance Certification shall 

be valid for a period of one year from the date of issuance and shall not be dated more than 

sixty (60) days prior to any notice to proceed to contract by the County. For information, 

instructions, and forms regarding compliance requirements, contact the Contract Compliance 

Division located on the 3rd Floor of the Municipal Office Building, 701 N. 7th Street, 

Kansas City, Kansas 66101, Room 318 or call (913) 573-5443. 
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UNIFIED GOVERNMENT OF WYANDOTTE COUNTY/KANSAS CITY, KANSAS 

AGREEMENT 

 

THIS AGREEMENT, made this    day of    , 20  , by and between the 

Unified Government of Wyandotte County/Kansas City, Kansas, hereinafter called "Unified 

Government," and  

  
 (Contractor) 

as (an individual), or (a partnership), or (a corporation), hereinafter called "Contractor," 

collectively referred to as “the Parties.”  

 

WITNESSETH:  That for and in consideration of the payments and agreements hereinafter 

mentioned: 
 

1. The Contractor will commence and complete the construction of the Project known 

as:  

 

  Project Name:  Justice Center Intake Remodel 

  Project I.D.:      Bid B41615 
 

2. The Contractor will furnish all of the Work, Material, Equipment, and other services 

necessary for the construction and completion of the Project described above. 
 

3. The Contractor will complete all the Work required by the Contract Documents 

within three hundred sixty-five (365) Days after the date established in the Notice 

to Proceed unless the period for completion is otherwise extended by mutual 

agreement in writing by the Parties.  Should the Contractor fail to complete the work 

within this period or any mutually agreed extension of time, it further agrees to pay, 

as liquidated damages, the sum of $500.00 for each Day thereafter as provided in 

Section 24 of the General Conditions. 
 

4. The Contractor agrees to perform and complete all the Work described in the 

Contract Documents for the unit prices listed in the Bid Form, for an estimated total 

amount of   AMOUNT WORDS (AMOUNT NUMBERS). Actual payment shall 

be the sum of the products of the installed and accepted quantity of each bid item, 

measured by the Architect/Engineer as described in Contract Documents, times its 

unit price. The Contractor acknowledges that the unit prices listed in the Bid Form 

contemplate the construction of all facilities complete, in conformance with the 

Contract Documents, and that the cost of work required by the Contract Documents 

for which a specific unit price is not listed is included in the unit price for the closest 

applicable item.   
 

5. It is understood that the representative for the Unified Government shall be the 

Unified Government’s Buildings Manager. 

 

6. The term "Contract Documents" is defined as “The contract including the complete 
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Project Manual, Legal Notice of Invitation for Bids, Instructions and Information to 

Bidders, executed Bid Form, Bid Bond, Amendments, Agreement, Payment Bond, 

Performance Bond, Notice of Award, Notice to Proceed, Change Order, additional 

written instruction and detailed drawings approved by the Engineer/Architect, 

Drawings, general Conditions, Supplemental General Conditions, Special 

Conditions, Technical Provisions.” See section 1.1.9 of the General Conditions. 

 

7. In the event of conflict between any provision of the Contract Documents, the order 

of precedence is as provided by Section 4 of the General Conditions. 

  

8. The Unified Government will pay the Contractor in the manner and at such times as 

set forth in Section 25 of the General Conditions such amounts as required by the 

Contract Documents. 

 

9. This Agreement shall be binding upon all parties hereto and their representative 

heirs, executor, administrators, successors, and assigns. 

 

IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by 

their duly authorized officials, an original on the date first above written. 

 

OWNER: 

Unified Government of Wyandotte 

County/Kansas City, Kansas 

 

By   

   County Administrator 

 

 

 

 

 

ATTEST: 

 

  

Unified Government Clerk 

 

CONTRACTOR: 

  
(Contractor)

 

 

By   

 

Name   

 

Address   

 

  

 

ATTEST: 

  

Title 
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UNIFIED GOVERNMENT OF WYANDOTTE                                          

COUNTY/KANSAS CITY, KANSAS                                         

GENERAL CONDITIONS 

1. DEFINITIONS:  Wherever used in the Invitation for 

Bids, the following terms shall have the meanings 

indicated which shall be applicable to both the singular 

and plural and/or of either sex thereof: 

 1.1 AMENDMENT - Written or graphic 

instruments issued prior to the opening of Bids which 

modify or interpret the Invitation for Bids by 

additions, deletions, clarifications, or corrections. 

 1.2 AGREEMENT - The Unified Government's 

Agreement Form voluntarily signed and witnessed by 

the Unified Government and Contractor and made a 

part of the Contract Documents. 

 1.3 BID - The offer or proposal of the bidder 

submitted on the prescribed form setting forth the 

prices for the Work to be performed. 

 1.4 BIDDER - Any person, firm, or corporation 

submitting a Bid for the Work. 

 1.5 BONDS - Bid, performance and payment 

bonds, and other instruments of security, furnished by 

the contractor and his surety in accordance with the 

Invitation for Bids. 

 1.6 CHANGE ORDER - a written order signed by 

the Procurement Officer, directing the contractor to 

make changes which the Changes clause of the 

contract authorizes the Procurement Officer to order 

without the consent of the contractor. 

 1.7 UNIFIED GOVERNMENT - The Unified 

Government of Wyandotte County/Kansas City, 

Kansas, a Municipal Corporation. 

 1.8 CONSULTANT - A person, firm, or 

corporation contracted with by the Unified 

Government to perform specific technical or 

professional tasks as set forth in the signed written 

agreement between the Unified Government and 

Consultant. 

 1.9 CONTRACT DOCUMENTS - The contract 

including Project Manual, Legal Notice of Invitation 

for Bids, Instructions and Information to Bidders, 

executed Bid Form, Bid Bond, Amendments, 

Agreement, Payment Bond, Performance Bond, 

Notice of Award, Notice to Proceed, Change Order, 

additional written instruction and detailed drawings 

approved by the Engineer/Architect, Drawings, 

general Conditions, Supplemental General Conditions, 

Special Conditions, Technical Provisions. 

 1.10 CONTRACT PRICE - The total monies 

payable to the Contractor under the terms and 

conditions of the Contract Documents. 

 1.11 CONTRACT TIME - The number of days 

stated in the Contract Documents for the completion 

of the Work. Time shall be measured in calendar days 

or working days as specified in the Agreement. 

 1.12 CONTRACTOR - The person, firm, or 

corporation with whom the Unified Government has 

executed the Agreement. 

 1.13 CONTROLLING ITEM OR CURRENT 

CONTROLLING ITEM - That feature or features of 

the work which if delayed or prolonged, at the time in 

question, will delay the completion of the project. The 

controlling item may be an activity or it may be a 

curing period or other mandatory waiting period. 

 1.14 DAYS - Except for calculation of Contract 

Time when working days are specified, all periods of 

time prescribed in the Contract Documents shall be 

measured in calendar days.  In computing time, the 

day of the event from which the designated period of 

time begins to run shall not be included, but the last 

day of the period shall be included unless it is 

Saturday, Sunday, or a Unified Government holiday, 

in which event the period shall run to the end of the 

next business day. 

 1.15 DRAWINGS - The part of the Contract 

Documents which show the characteristics and scope 

of the Work to be performed and which have been 

prepared and/or approved by the Engineer/Architect. 

 1.16 ENGINEER/ARCHITECT - The Procurement 

Officer or his designee, or the Consultant hired by the 

Unified Government to perform professional services 

as designated in the Agreement. 

 1.17 EQUIPMENT - All machinery and equipment, 

together with the necessary supplies for operation, 

upkeep, and maintenance, and also tools and apparatus 

necessary for the proper construction and acceptable 

completion of the work. 

 1.18 INVITATION FOR BIDS - All documents, 

whether attached or incorporated by reference, utilized 

for soliciting bids, including but not limited to the 

Legal Notice of Invitation for Bids, Instructions and 

Information to Bidders, General Conditions, 

Supplemental General Conditions, Technical 

Provisions, Special Conditions, Agreement Form, Bid 

Form, Bond Forms, EEO Requirements, Drawings, 

and Amendments. 

 1.19 MANUFACTURER - The person, firm or 

corporation responsible for the commercial 

manufacturing, assembling or processing of materials 

and/or equipment to be incorporated in the Project. 

 1.20 MATERIAL - Any substance specified for use 

in the construction of the project and its 

appurtenances. 

 1.21 MONUMENT - A boundary marker. 

 1.22 NOTICE OF AWARD - The written notice of 

the acceptance of the Bid by the Unified Government 

to the successful Bidder. 

 1.23 NOTICE TO PROCEED - A written notice 
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issued by the Unified Government to the Contractor 

authorizing him to proceed with the Work and 

establishing the date of commencement of the 

Contract Time. 

 1.24 PROCUREMENT CODE - The Procurement 

Code of the Unified Government of Wyandotte 

County/Kansas City, Kansas, effective June 27, 1983 

by ordinance Number 64497, and amendments thereto.  

This document may be viewed during normal business 

hours in the office of the Unified Government Clerk or 

online: 

https://library.municode.com/ks/wyandotte_county_-

_unified_government/codes/code_of_ordinances?node

Id=CH29PRCO. 

 1.25 PROCUREMENT OFFICER - Any person 

duly authorized to administer contracts and make 

written determinations with respect thereto.  The term 

also includes an authorized representative acting 

within the limits of authority. 

 1.26 PROJECT - The undertaking to be performed as 

provided in the Contract Documents with payment to 

the Contractor from the Unified Government. 

 1.27 PROJECT REPRESENTATIVE - The 

Engineer/Architect's agent assigned to the project site 

who shall act under the supervision and direction of 

the Engineer/Architect.  He shall confer with the 

Engineer/Architect regarding his actions, and shall 

generally communicate with the Unified Government 

only through the Engineer/Architect. 

 1.28 SHOP DRAWINGS - All drawings, diagrams, 

illustrations, brochures, schedules, and other data 

which are prepared by the Contractor, a Subcontractor, 

Manufacturer, Supplier, or Distributor, which illustrate 

how specific portions of the Work will be fabricated, 

installed, formed, or constructed. 

 1.29 SPECIFICATIONS - A part of the Contract 

Documents consisting of written descriptions of a 

technical nature of materials, equipment, construction 

systems, standards, and workmanship, including 

Technical Provisions and Special Conditions. 

 1.30 SPECIAL CONDITIONS - A part of the 

Contract Documents being a modification, 

amplification and/or additional information of the 

General, or Supplemental General Conditions or 

Technical Provisions. 

 1.31 SPECIFIED COMPLETION DATE - The date 

on which the contract work is specified to be 

completed. 

 1.32 SUBCONTRACTOR - An individual, firm or 

corporation having a direct contract with the 

Contractor or with any other Subcontractor for the 

performance of a part of the Work at the site.  

 1.33 SUBSTANTIAL COMPLETION - That date as 

certified by the Engineer/Architect when the 

construction of the Project or a specified part thereof is 

sufficiently completed in accordance with the Contract 

Documents, so that the Project or specified part can be 

utilized for the purposes for which it is intended. 

 1.34 SUPPLEMENTAL GENERAL CONDITIONS 

- A part of the Contract Documents consisting of 

modifications and additions to the General Conditions 

or Instructions to Bidders that are applicable to a 

specific project of procurement agency. 

 1.35 SUPPLIER - Any person, firm, corporation, or 

organization who supplies Materials or Equipment for 

the Work, including that fabricated to a special design, 

but who does not perform labor at the site. 

 1.36 SURETY - The corporation, partnership, or 

individual, other than the Contractor, executing a bond 

furnished by the Contractor. 

 1.37 TECHNICAL PROVISIONS - A part of the 

Contract Documents consisting of written descriptions 

of a technical nature of materials, equipment, 

construction systems, standards, and workmanship 

required for the Project. 

 1.38 WORK - All labor, equipment, and tools 

necessary to produce the construction required by the 

Contract Documents, and all materials and equipment 

incorporated or to be incorporated in the Project. 

 1.39 WORKING DAY - When working days are 

specified, a working day shall be any day from the 

starting date through the completion of the project 

except as follows:  

  a. Saturdays, Sundays, Unified Government 

holidays, and the dates from December 24 

through January 2, inclusive, unless the 

Contractor requests and receives permission to 

work on these dates. 

  b. Days on which adverse weather, or 

conditions immediately resulting from adverse 

weather, prevent work on the controlling item 

for at least 50% of the total daily time. 

  c. Days on which the current controlling 

item is delayed or suspended due to acts of the 

Engineer/Architect for at least 50% of the total 

daily time. 

  d. Days on which correction of differing site 

conditions prevent work on the current 

controlling item for at least 50% of the total 

daily time. Differing site conditions shall be 

those listed in General Condition 16.1. 

 Only whole days will be counted. On non-working 

days Contractor may, at his option and with no count 

against the contract time, pursue any work not affected 

by weather or other conditions affecting the 

controlling item. 

 Working and non-working days shall be determined 

and recorded at regular intervals by the 

Engineer/Architect. Contractor shall review 

calculation of time and resolve any differences with 

the Engineer/Architect prior to each partial pay 
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submittal. 

 1.40 WRITTEN NOTICE - Any notice to any party 

to the Agreement in writing the service thereof is 

completed when posted by certified or registered mail 

to the said party at his last given address, or delivered 

in person to said party or his authorized representative 

on the Work, or so mailed or delivered to the party 

listed with the Clerk of the District Court of 

Wyandotte County as the Contractor's Process Agent. 

2. ADDITIONAL INSTRUCTIONS AND DETAIL 

DRAWINGS. 

 2.1 The Contractor may be furnished additional 

written instructions and detail drawings, by the 

Engineer/Architect, as necessary to carry out the Work 

required by the Contract Documents. 

 2.2 The Contractor shall carry out the Work in 

accordance with the additional written instructions and 

detail drawings. 

3. SCHEDULES, REPORTS, AND RECORDS FOR 

PUBLIC PROJECTS. 

 3.1 The Contractor shall submit to the 

Engineer/Architect such schedule of quantities and 

costs, progress schedules, payrolls, reports, estimates  

record,  and  other data where applicable as are 

required by the Contract Documents for the Work to 

be performed. 

 3.2 Prior to the commencement of Work, the 

Contractor shall submit construction progress 

schedules showing the order in which he proposes to 

carry on the Work, including dates at which he will 

start the various parts of the Work, estimated date of 

completion of each part and, as applicable, the dates at 

which special detail drawings will be required, and 

respective dates of submission of Shop Drawings, the 

beginning of manufacture, the testing and the 

installation of materials, supplies and equipment. 

 3.3 The Contractor shall also submit a schedule of 

payments that he anticipates he will earn during the 

course of the Work. 

4. DRAWINGS AND SPECIFICATIONS. 

 4.1 The intent of the Drawings and Specifications is 

that the Contractor shall furnish all labor, materials, 

tools, equipment, and transportation necessary for the 

proper execution of the Work in accordance with the 

Contract Documents and all incidental work necessary 

to complete the Project in an acceptable manner, ready 

for use, occupancy, or operation by the Unified 

Government. 

 4.2 In case of conflict between the Drawings and 

Specifications, the drawings shall govern.  Figure 

dimensions on Drawings shall govern over scale 

dimensions, and detailed Drawings shall govern over 

general Drawings.  Special Conditions shall govern 

over Technical Provisions and the General Conditions. 

 4.3 Any discrepancies, inconsistencies, or 

ambiguities found between the Drawings or 

Specifications shall be immediately reported to the 

Engineer/Architect, in writing, who shall promptly 

correct them in writing.  Work done by the Contractor 

after his discovery of such discrepancies, 

inconsistencies or ambiguities, but before correction 

by the Engineer/Architect, shall be done at the 

Contractor's risk. 

5. SHOP DRAWINGS. 

 5.1 Where required by the special conditions or 

technical provisions, the Contractor shall provide to 

the Engineer/Architect not less than 4 copies of all 

Shop Drawings which bear the certification that the 

Contractor has reviewed, checked, and approved the 

Shop Drawings and that they are in conformance with 

the requirements of the Contract Documents.  The 

Contractor shall also note on the Shop Drawings all 

deviations from the Contract Documents.  The 

Engineer/Architect's approval of any Shop Drawing 

shall not release the Contractor from responsibility for 

deviations from the Contract Documents.  The 

Engineer/Architect may elect not to review shop 

drawings not required by the contract documents.  The 

approval of any Shop Drawing which substantially 

deviates from the requirement of the Contract 

Documents shall be evidenced by a Change order.  If 

the Contractor requires more than 1 copy returned of 

"approved" or "approved if corrected as noted" 

drawings, additional copies shall be included in 

original submittal with all additional copies returned to 

the Contractor.   

5.2  The review action by the Engineer/Architect will 

be as shown: 

 

 Action By  Retained By Required 

 Engineer   Engineer   Resubmittal 

 

 Approved     3   no 

 

 Approved if Corrected  

 as Noted     3   no 

 

 Correct and 

 Resubmit     1   yes 

 

 Not Approved    1   yes 

 5.3 Portions of the Work requiring a Shop Drawing 

or sample submission shall not begin until the Shop 

Drawing or sample has been approved by the 

Engineer/Architect.  A copy of each approved Shop 

Drawing and each approved sample shall be kept in 

good order by the Contractor at the site and shall be 

available to the Engineer/Architect. 

6. MATERIALS, SERVICES AND FACILITIES. 

 6.1 It is understood that, except as otherwise 

specifically stated in the Contract Documents, the 

Contractor shall provide and pay for all Materials, 

labor, tools, Equipment, water, light, power, 

transportation, supervision, temporary construction of 
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any nature, and all other services and facilities of any 

nature whatsoever necessary to execute, complete, and 

deliver the Work within the specified time. 

 6.2 Contractor shall furnish only new Material of 

the type, size, and strength class with all accessories as 

specified, indicated, and/or necessary for a completed 

project. 

 6.3 Manufacturer of Material to be incorporated 

within the project shall be experienced in the design, 

manufacture, testing, and commercial supplying of the 

specified materials. 

 6.4 Materials and Equipment shall be so 

transported, stored, and installed as to insure the 

preservation of their quality and fitness for the Work.  

Said transporting, handling, and storage shall conform 

to the Manufacturer's recommendations unless 

otherwise required in the Contract Documents.  Stored 

Materials and Equipment to be incorporated in the 

Work shall be located so as to facilitate prompt 

inspection. 

 6.5 Damaged Materials will be subject to rejection 

and cannot be incorporated within the project without 

written approval from the Engineer/Architect. 

 6.6 Manufactured articles, Materials, and 

Equipment shall be applied, installed, connected, 

erected, used, cleaned, and conditioned as directed by 

the Manufacturer unless otherwise specifically stated 

in the Contract Documents. 

 6.7 Contractor shall submit to the 

Engineer/Architect six (6) copies each of 

Manufacturer's design, Material specifications, quality 

control methods, recommended installation 

instructions, warranties, delivery dates, manufacturing 

location, and, if specifically requested, samples of 

Materials to be incorporated within the Project for 

approval.  Purchase of Materials not approved by the 

Engineer/Architect will be done only at the 

Contractor's risk. 

 6.8 Materials, supplies and Equipment shall be in 

accordance with samples submitted by the Contractor 

and approved by the Engineer/Architect. 

 6.9 Materials, supplies, or Equipment to be 

incorporated into the Work shall not be purchased by 

the Contractor or the Subcontractor subject to a chattel 

mortgage or under a conditional sale contract or other 

agreement by which an interest is retained by the 

seller. 

 6.10 Contractor shall require, secure, and submit to 

the Engineer/Architect six (6) copies of all material 

certifications and test transcripts for all Materials 

incorporated within the Project.  Material testing shall 

be performed by the Manufacturer's quality control 

personnel and/or approved independent testing 

laboratory, all in conformance with applicable and 

acceptable standards.  Provisions shall be made that 

the Engineer/Architect and/or approved independent 

test laboratory personnel may witness such tests.  

Failure of the Engineer/Architect to reject Materials 

will not be grounds for acceptance if defects are later 

found; however, all Materials rejected by the 

Engineer/Architect as unsuitable, nonconforming, 

and/or failing to meet minimum required test results 

shall not be used and shall be removed from the 

Project site by the Contractor. 

7. INSPECTION AND TESTING. 

 7.1 All Materials and Equipment used in the 

construction of the Work shall be subject to adequate 

inspection and testing in accordance with generally 

accepted standards, as required and defined in the 

Contract Documents. 

 7.2 Tests and certifications are required to 

demonstrate that all products installed in the work 

comply with the specifications.  Responsibility for 

testing shall be as indicated below: 

  a. The Unified Government is responsible 

for acceptance tests on installed products and on 

products delivered for installation; such as field 

or laboratory tests for slump, air and strength of 

concrete, temperature of asphalt mixes, 

reference and relative density of asphalt 

mixtures, reference and relative density of 

embankment and fill material, infiltration/ 

exfiltration test and televising of sewer mains, 

thickness and surface straight edging, and the 

like; except for those tests listed in "c." below.  

Engineer/Architect shall determine the time, 

location, and frequency of field testing and 

sampling.  Upon request the Unified 

Government will provide Contractor with one 

copy of test results. 

  If Contractor has reasonable objection to the 

testing laboratory employed by the Unified 

Government, Contractor shall submit a written 

protest using the procedure for claims based on 

procurement officer's actions or omissions. 

  b. Contractor shall reimburse the Unified 

Government for tests performed by the Unified 

Government when the results of those tests do 

not meet specified limits. 

  c. Contractor and his suppliers are 

responsible for process control tests normally 

conducted at the source of supply, such as 

certifications of manufactured products, 

concrete and asphalt mix designs, mixing plant 

quality monitoring tests, gradation tests of pipe 

bedding and imported fill material, fertilizer and 

seed certifications, and the like.  Submittal of 

tests and certifications shall follow the 

procedures for shop drawings. 

  Contractor shall be responsible for the 

following field tests: tightness testing of 

manholes and sewer lines; mandrel testing of 

non-rigid sewer mains; start-up, demonstration, 

and adjustment of HVAC, mechanical, 
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electrical, or communication systems; and 

profilograph testing of concrete and asphalt 

pavements where required by the technical 

specifications, special conditions, or drawings.  

When profilograph testing is ordered by the 

Engineer because of poor subjective ride 

quality, compensation for the testing shall be 

based on General Condition 7.7. 

  d. Contractor shall employ an independent 

commercial laboratory, acceptable to the 

Engineer, to conduct source of supply tests.  

The laboratory shall have the staff, equipment, 

qualifications, and experience to perform the 

tests in accordance with the specified standards. 

  e. Contractor shall cooperate with Unified 

Government's field testing and sampling; 

interrupting, exposing, and repairing the work 

when necessary; and providing labor, sample 

material, and facilities to accommodate the 

testing and sampling. 

 7.3 If the Contract Documents, laws, ordinances, 

rules, regulations, or orders of any public authority 

having jurisdiction require any Work to be specifically 

inspected, tested, or approved by someone other than 

the Contractor, the Contractor will give the 

Engineer/Architect timely notice of readiness.  The 

Contractor will then furnish the Engineer/Architect the 

required certificates of inspection, testing, or approval. 

 7.4 Inspections, tests, or approvals by the 

Engineer/Architect or others shall not relieve the 

Contractor from his obligations to perform the Work 

in accordance with the requirements of the Contract 

Documents. 

 7.5 The Engineer/Architect and/or his 

representatives will at all times have access to the 

Work.  In addition, authorized representatives and 

agents of any participating Federal, State, or local 

agency shall be permitted to inspect all Work, 

Materials, payrolls, records of personnel, invoices of 

Material, and other relevant data and records.  The 

Contractor will provide proper facilities for such 

access and observation of the Work and also for any 

inspection or testing thereof. 

. 7.6 If any Work is covered contrary to the 

instructions of the Engineer/Architect or his project 

representative, or if Work is covered prior to 

inspection required by the Contract Documents, said 

Work must, if requested by the Engineer/Architect, be 

uncovered for inspection and replaced at the 

Contractor's expense 

. 7.7 If after the Work is covered in accordance with 

the Engineer/Architect's instructions and the 

requirements of the Contract Documents the 

Engineer/Architect subsequently issues instructions to 

uncover the Work for inspection, the contractor shall 

uncover the Work in question.  If it is found that such 

Work is defective, the Contractor will bear all the 

expenses of such uncovering, inspection and 

reconstruction.  If, however, such Work is not found to 

be defective, the Contractor will be allowed an 

increase in the Contract Price or an extension of the 

Contract Time, or both, directly attributable to such 

uncovering, inspection, and reconstruction and an 

appropriate Change Order shall be issued 

8. SUBSTITUTIONS. 

 8.1 Whenever Material or Equipment is identified 

on the Drawings or Specifications by reference to 

brand name or catalogue number, it shall be 

understood that this is referenced for the purpose of 

defining the performance or other salient requirements 

and not to limit competition, and that other products of 

equal capacities, quality and function shall be 

considered.  The Contractor may recommend the 

substitution of material, article, or piece of equipment 

of equal substance and function for those referred to in 

the Contract Documents by reference to brand name or 

catalogue number, and if, in the opinion of the 

Engineer/Architect, such material, article, or piece of 

equipment is of equal substance and function to that 

specified, the Engineer/Architect may  approve its 

substitution and use by the Contractor.  Any cost 

differential shall be deductible from the Contract Price 

and the Contract Documents shall be appropriately 

modified by Change Order.  The contractor warrants 

that if substitutes are approved, no major changes in 

the function or general design of the Project will 

result.  Incidental changes or extra component parts 

required to accommodate the substitute will be made 

by the Contractor without a change in the Contract 

Price or Contract Time. 

9. PATENTS. 

 9.1 The Contractor shall pay all applicable royalties 

and license fees.  He shall defend all suits or claims for 

infringement of any patent rights and save the Unified 

Government, Engineer/Architect, or Consultants 

harmless from loss on account thereof, except that the 

Unified Government shall be responsible for any such 

loss when a particular process, design, or the product 

of a particular Manufacturer or Manufacturers is 

specified.  However, if the Contractor has reason to 

believe that the design, process, or product specified is 

an infringement of a patent, he shall be responsible for 

such loss unless he promptly gives such information to 

the Engineer/Architect. 

10. CONSTRUCTION STAKING. 

 10.1 The Contractor shall perform all construction 

staking; completed staking shall be reviewed by the 

Engineer/Architect before work commences 

 10.2 The Unified Government will furnish necessary 

boundary surveys and establish all baselines for 

locating the principal component parts of the Work, 

together with a suitable number of bench marks 

adjacent to the Work as shown in the Contract 

Documents. 

 10.3 The Contractor shall retain or provide a Land 

Surveyor, licensed to practice in the State of Kansas, 
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to develop and make any detailed surveys necessary 

for the construction of the Work. 

 10.4 The Contractor shall carefully preserve bench 

marks, reference points, and stakes and, in case of 

willful or careless destruction by his operations, or 

those of his Subcontractors or Material suppliers, he 

shall be charged with the resulting expense and shall 

be responsible for any mistakes that may be caused by 

their unnecessary loss or disturbance. 

11. PROTECTION OF WORK, PROPERTY, AND 

PERSONS. 

 11.1 The Contractor will be responsible for initiating, 

maintaining and supervising all safety precautions and 

programs in connection with the Work.  He will take 

all necessary precautions for the safety of, and will 

provide the necessary protection to prevent damage, 

injury or loss to all employees on the Work and other 

persons who may be affected thereby, all the Work 

and all Materials or Equipment to be incorporated 

therein, whether in storage on or off the site, and other 

property at the site or adjacent thereto, including trees, 

shrubs, lawns, walks, pavements, roadways, structures 

and utilities not designated for removal, relocation or 

replacement in the course of construction. 

 11.2 The Contractor will comply with all applicable 

laws, ordinances, rules, regulations, and orders of any 

public body having jurisdiction.  He will erect and 

maintain, as required by the conditions and progress of 

the Work, all necessary safeguards for safety and 

protection.  He will notify owners of adjacent utilities 

forty-eight (48) hours in advance when prosecution of 

the Work may affect them.  The Contractor will 

remedy all damage, injury or loss to any property 

caused, directly or indirectly, in whole or in part, by 

the Contractor or any Subcontractor or anyone directly 

or indirectly employed by any of them or anyone for 

whose acts any of them may be liable, except damage 

or loss attributable to the fault of the Contract 

Documents or to the acts or omissions of the Unified 

Government or the Engineer/Architect or consultant or 

anyone employed by any of them or anyone for whose 

acts either of them may be liable, and not attributable, 

directly or indirectly, in whole or in part, to the fault or 

negligence of the Contractor. 

 11.3 In emergencies affecting the safety of persons 

or the Work or property at the site or adjacent thereto, 

the Contractor, without special instruction or 

authorization from the Engineer/Architect or Unified 

Government, shall act to prevent threatened damage, 

injury, or loss.  He will give the Engineer/Architect 

prompt Written Notice of any significant changes in 

the Work or deviations from the Contract Documents 

caused thereby, and a Change Order shall thereupon 

be issued covering the changes and deviations 

involved. 

12. SUPERVISION BY CONTRACTOR. 

 12.1 The Contractor will supervise, inspect, and 

direct the Work.  He will be solely responsible for the 

mean methods, techniques, procedures, and safety of 

construction.  Except where limited by the 

Engineer/Architect’s authority to adjust schedule to 

meet objectives listed in Condition 33.2, the 

Contractor shall be responsible for sequence of the 

work.  The Contractor will employ and maintain on 

the Work a qualified superintendent who has full 

knowledge of and prior experience with the Materials 

and methods necessary to conform with the terms of 

and intent of these Contract Documents and who shall 

have been designated to the Engineer/Architect in 

writing by the Contractor as the Contractor's 

representative at the site.  The superintendent shall 

have full authority to act on behalf of the Contractor 

and all communications given to the superintendent 

shall be as binding as if given to the Contractor.  The 

superintendent shall be present on the site at all times. 

 12.2 The Contractor shall not change the 

superintendent without prior approval of the 

Engineer/Architect, except if the superintendent leaves 

the Contractor's employment before approval can be 

given. 

13. CHANGES. 

 13.1 CHANGE ORDER - The Procurement Officer, 

at any time, and without notice to the sureties, in a 

signed writing designated or indicated to be a Change 

Order, may order: 

  a. changes in the work within the scope of 

the Contract Documents; and 

b. changes in the time for performance of 

the Work that do not alter the scope of the 

Contract Documents. 

 13.2 ADJUSTMENTS OF PRICE OR TIME FOR 

PERFORMANCE - If any such Change Order 

increases or decreases the Contractor's cost of, or the 

time required for, performance of any part of the Work 

under these Contract Documents, whether or not 

changed by the order, an adjustment shall be made and 

the Contract Documents modified in writing 

accordingly.  Any adjustment in Contract Price made 

pursuant to this clause shall be determined in 

accordance with the Price Adjustment Clause of these 

Contract Documents.  (Section 14 of the General 

Conditions). 

 Failure of the parties to agree to an adjustment shall 

not excuse a Contractor from proceeding with the 

Work as changed, provided that the Unified 

Government promptly and duly makes such 

provisional adjustments in payments or time for 

performance as may be reasonable.  By proceeding 

with the Work, the Contractor shall not be deemed to 

have prejudiced any claim for additional 

compensation, or an extension of time for completion. 

 13.3 WRITTEN CERTIFICATION - The Contractor 

shall not perform any Change Order in excess of $500 

unless it bears, or the Contractor has separately 

received, a written certification, signed by the Fiscal 
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Officer, that funds for the Change Order are available; 

and, if acting in good faith, the Contractor may rely 

upon the validity of such certification. 

 13.4 TIME PERIOD FOR CLAIM - Within 30 days 

after receipt of a written Change Order under 

Paragraph (1) of this clause, unless such period is 

extended by the Procurement Officer in writing, the 

Contractor shall file notice of intent to assert a claim 

for an adjustment.  Later notification shall not bar the 

Contractor's claim unless the Unified Government is 

prejudiced by the delay in notification. 

 13.5 CLAIM BARRED AFTER FINAL PAYMENT 

- No claim by the Contractor for an adjustment 

hereunder shall be allowed if notice is not given prior 

to final payment under these Contractor Documents. 

 13.6 CLAIMS NOT BARRED - In the absence of 

such a Change Order, nothing in the Contract 

Documents shall restrict the Contractor's right to 

pursue a claim arising under the Contract Documents 

if pursued in accordance with the Clause entitled 

"Claims Based on a Procurement Officer's Actions or 

Omissions" (Section 22 of the General Conditions) or 

for breach of contract. 

14. PRICE ADJUSTMENT. 

 14.1 PRICE ADJUSTMENT METHODS - Any 

adjustment in Contract Price pursuant to clauses in 

these Contract Documents shall be made in one or 

more of the following ways: 

  a. by agreement on a fixed price adjustment 

before commencement of the pertinent 

performance or as soon thereafter as 

practicable; 

  b. by unit prices specified in the Contract 

Documents or subsequently agreed upon; 

  c. by the costs attributable to the event or 

situation covered by the clause, plus appropriate 

profit or fee, all as specified in the Contract 

Documents or subsequently agreed upon;  

  d. in such other manner as the parties may 

mutually agree; or 

  e. in the absence of agreement between the 

parties, by a unilateral determination by the 

Procurement Officer of cost attributable to the 

event or situation covered by the clause, plus 

appropriate profit or fee, all as computed by the 

Procurement Officer in accordance with 

generally accepted accounting principles and 

applicable sections of Exhibit A, Unified 

Government Cost Principles, and subject to the 

provisions of Article IX (Legal and Contractual 

Remedies) of the Unified Government 

Procurement Code. 

 14.2 SUBMISSION OF COST OR PRICING 

DATA - The Contractor shall submit cost or pricing 

data for any price adjustments subject to the provisions 

of Section 29-200 (Cost or Pricing Data) of the 

Procurement Code. 

15. VARIATIONS IN ESTIMATED QUANTITIES. 

 15.1 VARIATIONS REQUIRING ADJUSTMENTS 

- Where the quantity of a pay item in these Contract 

Documents is an estimated quantity and where the 

actual quantity of such pay item varies more than 15% 

above or below the estimated quantity stated in these 

Contract Documents, an adjustment in the Contract 

Price shall be made upon demand of either party.  The 

adjustment shall be based upon any increase or 

decrease in costs due solely to the variation above 

115% or below 85% of the estimated quantity.  If the 

quantity variation is such as to cause an increase in the 

time necessary for completion, the Procurement 

Officer shall, upon receipt of a timely written request 

for an extension of time, prior to the date of final 

settlement, ascertain the facts and make such 

adjustment for extending the completion date as in the 

judgment of the Procurement Officer the findings 

justify. 

 15.2 ADJUSTMENTS OF PRICE - Any adjustment 

in Contract Price made pursuant to this clause shall be 

determined in accordance with the Price Adjustment 

Clause of this contract.  (Section 14 of the General 

Conditions). 

16. DIFFERING SITE CONDITIONS, PRICE 

ADJUSTMENTS. 

 16.1 NOTICE - The Contractor shall promptly, and 

before such conditions are disturbed, notify the 

Engineer/Architect of: 

  a. subsurface or latent physical conditions 

at the site differing materially from those 

indicated in these Contract Documents; or 

  b. unknown physical conditions at the site, 

of an unusual nature, differing materially from 

those ordinarily encountered and generally 

recognized as inherent in work of the character 

provided for in these Contract Documents. 

 16.2 ADJUSTMENTS OF PRICE OR TIME FOR 

PERFORMANCE - After receipt of such notice, the 

Engineer/Architect shall promptly investigate the site, 

and if it is found that such conditions do materially so 

differ and cause an increase in the Contractor's cost of, 

or the time required for, performance of any part of the 

Work under these Contract Documents, whether or not 

changed as a result of such conditions, an adjustment 

shall be made and the Contract Documents modified 

in writing accordingly.  Any adjustment in Contract 

Price made pursuant to this clause shall be determined 

in accordance with the Price Adjustment Clause of this 

contract.  (Section 14 of the General Conditions.) 

 16.3 TIMELINESS OF CLAIM - No claim of the 

Contractor under this clause shall be allowed unless 

the Contractor has given the notice required in this 

clause; provided, however, that the time prescribed 

therefore may be extended by the Procurement Officer 

in writing. 
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 16.4 NO CLAIM AFTER FINAL PAYMENT - No 

claim by the Contractor for an adjustment thereunder 

shall be allowed if asserted after final payment under 

these Contract Documents. 

 16.5 KNOWLEDGE - Nothing contained in this 

section shall be grounds for an adjustment in 

compensation if the Contractor had actual knowledge 

of the existence of such conditions prior to the 

submission of bids. 

17. TIME FOR COMPLETION. 

 17.1 The date beginning and the time for completion 

of the Work are essential conditions of the Contract 

Documents and the Contract Time shall commence on 

a date specified in the Notice to Proceed. 

 17.2 The Contractor will proceed with the Work at 

such rate of progress to insure full completion within 

the Contract Time.  It is expressly understood and 

agreed, by and between the Contractor and the Unified 

Government, that the Contract Time for the 

completion of the Work described herein is a 

reasonable time, taking into consideration the average 

climatic and economic conditions and other factors 

prevailing in the locality of the Work. 

18. TERMINATION FOR DEFAULT FOR NON-

PERFORMANCE OR DELAY - DAMAGES FOR 

DELAY - TIME EXTENSIONS. 

 18.1 DEFAULT - If the Contractor refuses or fails to 

prosecute the Work, or any separable part thereof, with 

such diligence as will assure its completion within the 

time specified in these Contract Documents, or any 

extension thereof, fails to complete said Work within 

such time, or commits any other substantial breach of 

these Contract Documents, and further fails within 14 

days after receipt of written notice from the 

Procurement Officer to commence and continue 

correction of such refusal or failure with diligence and 

promptness, the Procurement Officer may, by written 

notice to the Contractor, declare the Contractor in 

breach and terminate the Contractor's right to proceed 

with the Work or such part of the Work as to which 

there has been delay.  In such event the Unified 

Government may take over the Work and prosecute 

the same to completion, by contract or otherwise, and 

may take possession of, and utilize in completing the 

Work, such Materials, appliances, and plant as may be 

on the site of the Work and necessary for the Work.  

Whether or not the Contractor's right to proceed with 

the work is terminated, the Contractor and the 

Contractor's sureties shall be liable for any damage to 

the Unified Government resulting from the 

Contractor's refusal or failure to complete the work 

within the specified time. 

 18.2 LIQUIDATED DAMAGES UPON 

TERMINATION - If fixed and agreed liquidated 

damages are provided in these Contract Documents, 

and if the Unified Government so terminates the 

Contractor's right to proceed, the resulting damage will 

consist of such liquidated damages for such reasonable 

time as may be required for final completion of the 

Work. 

 18.3 LIQUIDATED DAMAGES IN ABSENCE OF 

TERMINATION - If fixed and agreed liquidated 

damages are provided in the Contract Documents, and 

if the Unified Government does not terminate the 

Contractor's right to proceed, the resulting damage will 

consist of such liquidated damages until the Work is 

completed or accepted. 

 18.4 TIME EXTENSION - The Contractor's right to 

proceed shall not be so terminated nor the Contractor 

charged with resulting damage if: 

  a. the delay in the completion of the Work 

arises from causes such as: acts of God; acts of 

the public enemy; acts of the Unified 

Government or any other governmental entity in 

either a sovereign or contractual capacity; acts 

of another Contractor in the performance of a 

contract with the Unified Government; fires; 

floods; epidemics; quarantine restrictions; 

strikes or other labor disputes; freight 

embargoes; unusually severe weather; delays of 

Subcontractors due to causes similar to those set 

forth above; or shortage of Materials; provided, 

however, that no extension of time will be 

granted for a delay caused by a shortage of 

Materials, unless the Contractor furnishes to the 

Engineer/Architect proof that the Contractor has 

diligently made every effort to obtain such 

Materials from all known sources within 

reasonable reach of the Work, and further proof 

that the inability to obtain such Materials when 

originally planned did in fact cause a delay in 

final completion of the entire Work which could 

not be compensated for by revising the 

sequence of the Contractor's operations; and 

  b. the Contractor, within ten days from the 

beginning of any such delay (unless the 

Procurement Officer grants a further period of 

time before the date of final payment under the 

Contract Documents), notifies the 

Engineer/Architect in writing of the causes of 

delay.  The Procurement Officer shall ascertain 

the facts and the extent of the delay and extend 

the time for completing the Work when, in the 

judgment of the Procurement Officer, the 

findings of fact justify such an extension. 

 18.5 ERRONEOUS TERMINATION FOR 

DEFAULT - If, after notice of termination of the 

Contractor's right to proceed under the provisions of 

this clause, it is determined for any reason that the 

Contractor was not in default under the provisions of 

this clause, or that the delay was excusable under the 

provisions of this clause, the rights and obligations of 

the parties shall be the same as if the notice of 

termination had been issued pursuant to the 

Termination for Convenience clause.  (Section 23 of 

the General Conditions.) 

 18.6 Where the Contractor's services have been so 
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terminated by the Unified Government, said 

termination shall not affect any right of the Unified 

Government against the Contractor then existing or 

which may thereafter accrue.  Any retention or 

payment of monies by the Unified Government will 

not release the Contractor from compliance with the 

Contract Documents. 

 18.7 ADDITIONAL RIGHTS AND REMEDIES - 

The rights and remedies of the Unified Government 

provided in this section are in addition to any other 

rights and remedies provided by law or under these 

Contract Documents. 

19. SPECIFIC ACTS CONSTITUTING 

SUBSTANTIAL BREACH. 

 19.1 The following acts committed by the Contractor 

will constitute a substantial breach of the Contract 

Documents and may result in termination of the Work. 

  a. If the Contractor is adjudged bankrupt or 

insolvent. 

  b. If the Contractor makes a general 

assignment for the benefit of his creditors. 

  c. If a trustee or receiver is appointed for 

the Contractor or any of his property. 

  d. If the Contractor files a petition to take 

advantage of any debtor's act or to reorganize 

under the bankruptcy or applicable laws. 

  e. If the Contractor repeatedly fails to 

supply sufficient skilled workmen or suitable 

Material or Equipment. 

  f. If the Contractor repeatedly fails to make 

prompt payments to Subcontractors or for labor, 

Material, or Equipment. 

  g. If the Contractor disregards ordinances, 

rules, regulations, or orders of any public body 

having jurisdiction of the Work. 

  h. If the Contractor disregards the authority 

of the Purchasing Officer or consultant. 

 19.2 Acts other than those specified in 19.1 may 

constitute substantial breach. 

 19.3 The procedure for termination for substantial 

breach of the Contract Documents shall be in 

accordance with the clause entitled "Termination for 

Default for Non-performance or Delay - Damages for 

Delay - Time Extensions" (Section 18 of General 

Conditions). 

20. CORRECTION OF WORK. 

 20.1 The Contractor shall promptly remove from the 

premises all Work rejected by the Engineer/Architect 

for failure to comply with the Contract Documents, 

whether incorporated in the construction or not, and 

the Contractor shall promptly replace and re-execute 

the Work in accordance with the Contract Documents 

and without expense to the Unified Government and 

shall bear the expense of making good all Work of 

other Contractors or Subcontractors destroyed or 

damaged by such removal or replacement. 

 20.2 All removal and replacement Work shall be 

done at the Contractor's expense.  If the Contractor 

does not take action to remove such rejected Work 

within ten (10) days after receipt of Written Notice, 

the Unified Government may remove such Work and 

store the Materials, at the expense of the Contractor. 

21. SUSPENSION OF WORK. 

 21.1 SUSPENSION FOR CONVENIENCE - The 

Procurement Officer may order the Contractor in 

writing to suspend, delay, or interrupt all or any part of 

the Work for such period of time as may be 

determined to be appropriate for the convenience of 

the Unified Government. 

 21.2 ADJUSTMENT OF COST - If the performance 

of all or any part of the Work is for an unreasonable 

period of time suspended, delayed, or interrupted by 

an act of the Procurement Officer in the administration 

of these Contract Documents, or by the failure of the 

Procurement Officer to act within the time specified in 

these Contract Documents (or if no time is specified, 

within reasonable time), an adjustment shall be made 

for any increase in the cost of performance of these 

Contract Documents necessarily caused by such 

unreasonable suspension, delay, or interruption and the 

Contract Documents modified in writing accordingly.  

However, no adjustment shall be made under this 

clause for any suspension, delay, or interruption to the 

extent: 

  a. that performance would have been so 

suspended, delayed, or interrupted by any other 

cause, including the fault or negligence of the 

Contractor; or 

  b. for which an adjustment is provided for 

or excluded under any other provision of these 

Contract Documents. 

 21.3 TIME RESTRICTION ON CLAIM - No claim 

under this clause shall be allowed: 

  a. for any costs incurred more than 20 days 

before the Contractor shall have notified the 

Procurement Officer in writing of the act or 

failure to act involved (but this requirement 

shall not apply as to a claim resulting from a 

suspension order); and 

  b. unless the claim is asserted in writing as 

soon as practicable after the termination of such 

suspension, delay, or interruption, but not later 

than the date of final payment under the 

Contract Documents. 

 21.4 ADJUSTMENTS OF PRICE - Any adjustment 

in Contract Price made pursuant to this section shall be 

determined in accordance with the Price Adjustment 

Section of These Contract Documents.  (Section 14 of 

the General Conditions.) 
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22. CLAIMS BASED ON A PROCUREMENT 

OFFICER'S ACTIONS OR OMISSIONS. 

 22.1 NOTICE OF CLAIM - If any action or 

omission on the part of the Procurement Officer 

requiring a performance change within the scope of 

the Contract Documents constitutes the basis for a 

claim by the Contractor for additional compensation, 

damages, or an extension of time for completion, the 

Contractor shall continue with performance of the 

Work in compliance with the directions or orders of 

such officials, but by so doing, the Contractor shall not 

be deemed to have prejudiced any claim for additional 

compensation, damages, or an extension of time for 

completion, provided: 

  a. The Contractor shall have given Written 

Notice to the Procurement Officer: 

   i. prior to the commencement of the 

Work involved, if at that time the 

Contractor knows of the occurrence of 

such action or omission; 

   ii. within 30 days after the Contractor 

knows of the occurrence of such action or 

omission, if the Contractor did not have 

such knowledge prior to the 

commencement of the Work; or 

   iii. within such further time as may be 

allowed by the Procurement Officer in 

writing. 

  b. The notice required by Subparagraph 

(22.1.a.) of this paragraph described as clearly 

as practicable at the time the reasons why the 

Contractor believes that additional 

compensation, damages, or an extension of time 

may be remedies to which the Contractor is 

entitled; and 

  c. The Contractor maintains, and upon 

request makes available to the Procurement 

Officer within a reasonable time, detailed 

records to the extent practicable, of the claimed 

additional costs or basis for an extension of time 

in connection with such changes. 

 22.2 LIMITATION - Nothing herein contained, 

however, shall excuse the Contractor from compliance 

with any rules of law precluding any Unified 

Government officers and any Contractors from acting 

in collusion or bad faith in issuing or performing 

Change Orders which are clearly not within the scope 

of the Contract Documents. 

 22.3 ADJUSTMENTS OF PRICE - Any adjustment 

in the Contract Price made pursuant to this section 

shall be determined in accordance with the Price 

Adjustment section of these Contract documents.  

(Section 14 of the General Conditions.) 

23. TERMINATION FOR CONVENIENCE. 

 23.1 TERMINATION - The Unified Government 

may, when the interests of the Unified Government so 

require, terminate the Unified Government's 

obligations under these Contract Documents, in whole 

or in part, for the convenience of the Unified 

Government.  The Procurement Officer shall give 

written notice of the termination to the Contractor 

specifying the part of the contract terminated and 

when termination becomes effective. 

 23.2 CONTRACTOR'S OBLIGATIONS - The 

Contractor shall incur no further obligations in 

connection with the terminated work and on the date 

set in the notice of termination the Contractor will stop 

Work to the extent specified.  The Contractor shall 

also terminate outstanding orders and subcontracts as 

they relate to the terminated obligations.  The 

Contractor shall settle the liabilities and claims arising 

out of the termination of subcontracts and orders 

connected with the terminated obligations.  The 

Procurement Officer may direct the Contractor to 

assign the Contractor's right, title, and interest under 

terminated orders or subcontracts to the Unified 

Government.  The Contractor must still complete the 

obligation not terminated by the notice of termination 

and may incur obligations as necessary to do so. 

 23.3 RIGHT TO CONSTRUCTION AND 

SUPPLIES - The Procurement Officer may require the 

Contractor to transfer title and deliver to the Unified 

Government in the manner and to the extent directed 

by the Procurement Officer: 

  a. any completed construction; and 

  b. such partially completed construction, 

supplies, materials, parts, tools, dies, jigs, 

fixtures, plans, drawings, information, and 

contract rights (hereinafter called 'Construction 

Material') as the Contractor has specifically 

produced or specially acquired for the 

performance of the terminated obligation(s). 

 The Contractor shall protect and preserve property in 

the possession of the Contractor in which the Unified 

Government has an interest.  If the Procurement 

Officer does not exercise this right, the Contractor 

shall use best efforts to sell such construction, 

supplies, and Construction Materials in accordance 

with the standards of K.S.A. 84-2-706.  This in no way 

implies that the Unified Government has breached the 

Contract Documents by exercise of the Termination 

for Convenience Clause. 

 23.4 COMPENSATION 

  a. The Contractor shall submit a termination 

claim specifying the amounts due because of 

the termination for convenience, together with 

cost or pricing data, submitted to the extent 

required by Section 29-200 (Cost or Pricing 

Data) of the Procurement Code, bearing on such 

claim.  If the Contractor fails to file a 

termination claim within one year from the 

effective date of termination, the Procurement 

Officer may pay the Contractor, if at all, an 

amount set in accordance with Subparagraph (c) 
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of this Paragraph. 

  b. The Procurement Officer and the 

Contractor may agree to a settlement provided 

the Contractor has filed a termination claim 

supported by cost or pricing data submitted as 

required by Section 29-200 (Cost or Pricing 

Data) of the Procurement Code and that the 

settlement does not exceed the total Contract 

Price plus settlement costs reduced by payments 

previously made by the Unified Government, 

the proceeds of any sales of construction, 

supplies, and Construction Materials under 

Paragraph 23.3 of these General Conditions, 

and the Contract Price of the Work not 

terminated. 

  c. Absent complete agreement under 

Subparagraph (b) of this Paragraph, the 

Procurement Officer shall pay the Contractor 

the following amounts, provided payments 

under Subparagraph (b) shall not duplicate 

payments under this Paragraph: 

   i. with respect to all contract Work 

performed prior to the effective date of 

the notice of termination, the total 

(without duplication of any items) of: 

    A. the cost of such Work plus a 

fair and reasonable profit on such 

portion of the Work (such profit 

shall not include anticipatory profit 

or consequential damages) less 

amounts paid or to be paid for 

completed portions of such Work; 

provided, however, that if it 

appears that the Contractor would 

have sustained a loss if the entire 

Work would have been completed, 

no profit shall be allowed or 

included and the amount of 

compensation shall be reduced to 

reflect the anticipated rate of loss; 

    B. costs of settling and paying 

claims arising out of the 

termination of subcontracts or 

orders pursuant to Paragraph 23.2 

of these General Conditions.  

These costs must not include costs 

paid in accordance with 

Subparagraph (c.i.A) of this 

Paragraph; 

    C. the reasonable settlement 

costs of the Contractor including 

accounting, legal, clerical, and 

other expenses reasonably 

necessary for the preparation of 

settlement claims and supporting 

data with respect to the terminated 

obligation(s) and for the 

termination and settlement of 

subcontracts there-under, together 

with reasonable storage, 

transportation, and other costs 

incurred in connection with the 

protection or disposition of 

property allocable to the 

terminated obligations. 

   ii. The total sum to be paid the 

Contractor under this Paragraph shall not 

exceed the total Contract Price plus the 

reasonable settlement costs of the 

Contractor reduced by the amount of any 

sales of construction, supplies, and 

Construction Materials under Paragraph 

23.3 of these General Conditions, and the 

Contract Price of Work not terminated. 

  d. Cost claimed, agreed to, or established 

under Subparagraphs (b) and (c) of this 

Paragraph shall be in accordance with Exhibit 

A, Unified Government Cost Principles. 

24. LIQUIDATED DAMAGES. 

 24.1 When the Contractor fails to complete the Work 

or any portion of the Work within the time or times 

fixed in the Contract Documents, the Contractor shall 

pay to the Unified Government the amount listed in 

the Agreement as Liquidated Damages for each 

calendar day of delay pursuant to the "Termination for 

Default for Non-performance or Delay - Damages for 

Delay - Time Extensions" section.  (Section 18 of the 

General Conditions.) 

25. PAYMENTS FOR WORK PERFORMED IN 

ACCORDANCE WITH THE CONTRACT 

DOCUMENTS. 

 25.1 At least twenty (20) days before each progress 

payment falls due, the Contractor may submit, but not 

more than once a month, to the Engineer/Architect a 

partial payment estimate on a form suitable to the 

Engineer/Architect, filled out and signed by the 

Contractor covering the work performed during the 

period covered by the partial payment estimate and 

supported by such data as the Engineer/Architect may 

reasonably require.  The Engineer/Architect will, 

within ten (10) days after receipt of each partial 

payment estimate, either indicate in writing his 

approval of payment and present the partial payment 

estimate to the Procurement Officer, or return the 

partial payment estimate to the Contractor indicating 

in writing his reasons for refusing to approve payment.  

In the latter case, the Contractor may make the 

necessary corrections and resubmit the partial payment 

estimate.  The Unified Government will, within thirty 

(30) days of presentation to the Procurement Officer of 

an approved partial payment estimate, pay the 

Contractor a progress payment on the basis of the 

approved partial payment estimate.  The Unified 

Government will retain five (5) percent of the amount 

of each payment until final completion and acceptance 

of all work covered by the Contract Documents.  The 

Procurement Officer at any time, however, after fifty 

(50) percent of the work has been completed, if s/he 
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finds that satisfactory progress is being made, may 

reduce retainage on the current and remaining 

estimates.  When the work is substantially complete 

(operational or beneficial occupancy), the retained 

amount may be further reduced to only that amount 

necessary to assure completion. 

 25.2 Prior to Substantial Completion, the Unified 

Government, with the approval of the 

Engineer/Architect, may use any completed or 

substantially completed portions of the work.  Such 

use shall not constitute an acceptance of such portions 

of the work. 

 25.3 Upon completion and acceptance of the work, 

the Engineer/Architect shall issue a certificate attached 

to the final payment request that the Work has been 

accepted by her/him under the conditions of the 

Contract Documents.  The entire balance found to be 

due the Contractor, including the retained percentages, 

but except such sums as may be lawfully retained by 

the Unified Government, shall be paid to the 

Contractor within thirty (30) days of completion and 

acceptance of the work. 

 25.4 The Contractor will indemnify and save the 

Unified Government and the Engineer/Architect, and 

their agents and employees harmless from all claims 

growing out of the lawful demands of Subcontractors, 

laborers, workmen, mechanics, materialmen, and 

furnishers of machinery and parts thereof, equipment, 

tools, and all supplies, incurred in the furtherance of 

the performance of the work.  Prior to final payment 

and prior to any progress payment when so requested 

by the Unified Government, the Contractor shall 

furnish satisfactory evidence that all obligations of the 

nature designated above have been paid, discharged, 

or waived.  If the Contractor fails to do so, the Unified 

Government may, after having notified the Contractor, 

either pay unpaid bills or withhold from the 

Contractor's unpaid compensation a sum of money 

deemed reasonably sufficient to pay any and all such 

lawful claims until satisfactory evidence is furnished 

that all liabilities have been fully discharged 

whereupon payment to the Contractor shall be 

resumed, in accordance with the terms of the Contract 

Documents, but in no event shall the provisions of this 

sentence be construed to impose any obligations upon 

the Unified Government to either the Contractor, his 

surety, or any third party.  In paying any unpaid bills 

of the Contractor, any payment so made by the 

Unified Government shall be considered as a payment 

made under the Contract Documents by the Unified 

Government to the Contractor and the Unified 

Government shall not be liable to the Contractor for 

any such payments made in good faith. 

26. ACCEPTANCE OF FINAL PAYMENT AS 

RELEASE. 

 26.1 The acceptance by the Contractor of final 

payment shall be made and shall operate as a release to 

the Unified Government of all claims and all liability 

to the Contractor, other than claims in stated amounts 

as may be specifically excepted by the Contractor, for 

all things done or furnished in connection with this 

Work and for every act and neglect of the Unified 

Government and others relating to or arising out of 

this Work.  Any payment, however, final or otherwise, 

shall not release the Contractor or his sureties from 

any obligations under the Contract Documents or the 

Performance Bond and Payment Bonds. 

27. INSURANCE. 

 27.1 The Contractor shall purchase and maintain 

during the term of this contract such insurance as will 

protect him and the Unified Government of 

Wyandotte County/Kansas City, Kansas, from claims 

set forth below which may arise out of or result from 

the Contractor's execution of the Work, whether such 

execution be by himself or by any Subcontractor or by 

anyone directly or indirectly employed by any of 

them, or by anyone for whose acts any of them may be 

liable.  The Unified Government of Wyandotte 

County/Kansas City, Kansas, shall be identified as an 

additional insured or provided with an owner's 

protective policy written on an occurrence basis on 

coverage set forth in Section 27.3 of this clause for: 

  a. Claims under workman's compensation 

disability benefit and other similar employee 

benefits; 

  b. Claims for damages because of bodily 

injury, occupational sickness or disease, or 

death of his employees; 

  c. Claims for damages because of bodily 

injury, sickness or disease, or death of any 

person other than his employees; 

  d. Claims for damages insured by usual 

personal injury liability coverage which are 

sustained (1) by any person as a result of an 

offense directly or indirectly related to the 

employment of such person by the Contractor, 

or (2) by any other person; and 

  e. Claims for damages because of injury to 

or destruction of tangible property, including 

loss of use resulting therefrom. 

 27.2 Certificates of insurance acceptable to the 

Unified Government shall be filed with the Unified 

Government within ten (10) days of the Notice of the 

Award.  These Certificates shall contain a provision 

that states, “Should any of the above described 

policies be cancelled before the expiration date 

thereof, notice will be delivered in accordance with the 

policy provisions.”  At the discretion of the Unified 

Government, the Contractor shall file copies of 

endorsed insurance policies with the Unified 

Government prior to commencement of the Work. 

 27.3 The Contractor shall procure and maintain 

Contractor's General Public Liability and Property 

Damage Insurance, including vehicle coverage issued 

to the Contractor and protecting him and the Unified 

Government of Wyandotte County/Kansas City, 
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Kansas, from all claims for personal injury, including 

death, and all claims for destruction of or damage to 

property, arising out of or in connection with any 

operations under the Contract Documents, whether 

such operations be by himself or by any Subcontractor 

under him.  Insurance may be combined Bodily Injury 

and Property Damage Liability but in no event shall 

the limit of liability be less than $500,000 for all 

damages arising out of bodily injury, including death, 

and all property damage sustained by any one person 

in any one accident, and $500,000 aggregate for any 

such damage sustained by two or more persons in any 

one accident. 

 27.4 The Contractor shall acquire and maintain, if 

applicable, Fire and Extended Coverage Insurance 

upon the Project to the full insurable value thereof for 

the benefit of the Unified Government, the Contractor, 

and Subcontractors as their interest may appear.  This 

provision shall in no way release the Contractor's 

surety from obligations under the Contract Documents 

to fully complete the Project. 

 27.5 The Contractor shall procure and maintain at his 

own expense, during the Contract Time, in accordance 

with the laws of the State of Kansas, Worker's 

Compensation Insurance, including occupational 

disease provisions, for all of its employees at the site 

of the Project, and in case any Work is sublet, the 

Contractor shall require such Subcontractor similarly 

to provide Worker's Compensation Insurance, 

including occupational disease provisions for all of the 

latter's employees unless such employees are covered 

by the protection afforded by the Contractor.  In case 

any class of employees engaged in hazardous Work 

under these Contract Documents at the site of the 

Project is not protected under Worker's Compensation 

statute, the Contractor shall provide, and shall cause 

each Subcontractor to provide adequate and suitable 

insurance for the protection of his employees not 

otherwise protected. 

 27.6 The Contractor shall secure, if applicable, "All 

Risk" type Builder's Risk Insurance for Work to be 

performed.  Unless specifically authorized by the 

Unified Government, the amount of such insurance 

shall not be less than the Contract price totaled in the 

Bid.  The policy shall cover not less than the losses 

due to fire, explosion, hail, lightning, vandalism, 

malicious mischief, wind, collapse, riot, aircraft, and 

smoke during the Contract Time, and until the Work is 

accepted by the Owner.  The policy shall name as the 

insured the Contractor and the Unified Government of 

Wyandotte County/Kansas City, Kansas. 

 27.7 The Contractor, in addition to all other 

insurance requirements herein, shall procure and 

maintain insurance in the type and amount as may be 

required in any license, permit, or agreement obtained 

for the Project and which is necessary to complete the 

Work (i.e., Highway Permit, Railroad Crossing 

Agreement, Corps of Engineers Permit) regardless of 

who secured the license, permit, or agreement. 

28. CONTRACT SECURITY. 

 28.1 Where the contract is in excess of $50,000.00, 

the Contractor shall furnish the Unified Government 

with a Performance Bond in the amount of 100% of 

the Contract Price. Where the contract is in excess of 

$50,000.00, the Contractor shall furnish the Unified 

Government with a Labor and Material Payment Bond 

in the amount of 100% of the Contract Price. Bonds 

shall be delivered within ten (10) days of receipt of 

Notice of Award.  The Performance Bond shall be 

conditioned upon the performance by the Contractor 

of all undertakings, covenants, terms, conditions, and 

agreement of the contract documents.  The Payment 

Bond shall be conditioned upon the prompt payment 

by the Contractor to all persons supplying labor and 

Materials in the prosecution of the Work provided by 

the Contract Documents and shall comply with the 

requirements of K.S.A. 60-1111 including, but not 

limited to the requirement that it be filed with the 

Clerk of the Wyandotte County District Court.  All 

bonds shall contain all terms and conditions contained 

in the provided bond form in the Contract Documents 

and shall be executed by a surety company authorized 

to do business in the State of Kansas.  Attorneys-in-

fact who sign bonds must file with each bond a 

certified and effective dated copy of the power of 

attorney form. 

 28.2 The expense of these bonds shall be borne by 

the Contractor.  If at any time a surety on any such 

Bond is declared bankrupt or loses its right to do 

business in the State of Kansas, the contractor shall 

within ten (10) days substitute an acceptable Bond (or 

Bonds) in such form and sum and signed by such other 

surety or sureties as may be satisfactory to the Unified 

Government.  The premiums on such Bond shall be 

paid by the Contractor.  No further payments shall be 

deemed due nor shall be made until the new surety or 

sureties shall have furnished an acceptable bond to the 

Unified Government. 

29. ASSIGNMENTS. 

 29.1 Neither the Contractor nor the Unified 

Government shall sell, transfer, assign, or otherwise 

dispose of any rights or obligation created by the 

Contract Documents or any portion thereof, or of his 

right, title, or interest therein, or his obligations 

thereunder, without written consent of the other party. 

30. INDEMNIFICATION. 

 30.1 The Contractor will indemnify and hold 

harmless the Unified Government and the 

Engineer/Architect and their agents and employees 

from and against all claims, damages, losses, and 

expenses, including attorney's fees, arising out of or 

resulting from the performance of the Work, provided 

that any such claim, damage, loss, or expense is 

attributable to bodily injury, sickness, disease, or 

death, or to injury to or destruction of tangible 

property including the loss of use resulting therefrom; 

and is caused in whole or in part by any negligent or 

willful act or omission of the Contractor, 
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Subcontractors, anyone directly or indirectly 

employed by any of them, or anyone for whose acts 

any of them may be liable. 

 30.2 In any and all claims against the Unified 

Government and the Engineer/Architect, or their 

agents and employees, by any employee of the 

Contractor, any Subcontractor, anyone directly or 

indirectly employed by any of them, or anyone for 

whose acts any of them may be liable, the 

indemnification obligation shall not be limited in any 

way by any limitation on the amount or type of 

damages, compensation, or benefits payable by or for 

the Contractor or any Subcontractor under Workmen's 

Compensation acts, disability benefit acts, or other 

employee benefits acts. 

 30.3 The obligation of the Contractor under this 

paragraph shall not extend to the liability of the 

Engineer/Architect, his agents or employees arising 

out of the preparation or approval of maps, Drawings, 

opinions, reports, surveys, Change Orders, designs or 

Specifications. 

 30.4 The Contractor will be held strictly to the intent 

of the Contract Documents in regard to the quality of 

Materials, workmanship, and execution of the Work.  

Inspections may be made at the factory or fabrication 

plant of the source of Material supply. 

31. SEPARATE CONTRACTS AND RIGHT TO 

ENTER TO PERFORM WORK. 

 31.1 The Unified Government may perform 

additional Work related to the Project by itself, or it 

may execute other Contract Documents containing 

provisions similar to these.  The Contractor shall 

afford the Unified Government and other Contractors 

reasonable opportunity for the introduction and storage 

of their Materials and the execution of their Work, and 

shall properly connect and coordinate its Work with 

theirs.  If the proper execution or results of any part of 

the Contractor's Work depends upon the Work of the 

Unified Government or any other Contractor, the 

Contractor shall inspect and promptly report to the 

Engineer/Architect any defects in such Work that 

render it unsuitable for such proper execution and 

results. 

 31.2 The Unified Government's right to perform 

work and enter other contracts shall not be construed 

as relieving the Contractor of the sole responsibility 

for the care and protection of the Work, or the 

restoration of any damaged Work, except such as may 

be caused by agents or employees of the Unified 

Government or by other Contractors. 

 31.3 If the performance of additional Work by other 

Contractors or the Unified Government is not noted in 

the Contract Documents prior to the execution of the 

Contract Documents, written notice thereof shall be 

given to the Contractor prior to starting any such 

additional Work.  If the Contractor believes that the 

performance of such additional Work by the Unified 

Government or other Contractors involves him in 

additional expense or entitles him to an extension of 

the Contract Time, he may make a claim therefor as 

provided in the Section entitled "Changes" (Section 13 

of the General Conditions). 

32. SUBCONTRACTING. 

 32.1 The Contractor may utilize the services of 

specialty Subcontractors on those parts of the Work 

which, under normal contracting practices, are 

performed by specialty Subcontractors. 

 32.2 The Contractor shall not award subcontracts 

which total more than fifty (50) percent of the 

Contract Price, without prior written approval of the 

Unified Government. 

 32.3 Prior to the execution and delivery of the 

Contract Documents, the successful Bidder will 

submit to the Engineer/Architect for Unified 

Government's acceptance an updated list of the names 

of Subcontractors and Suppliers proposed for those 

portions of the Work and designating which Work 

each is to perform.  For the purpose of reporting 

supplier participation, a reportable supplier is one who 

provides directly to the general contractor (first tier 

supplier).  The general contractor is not required to 

report first tier supplier participation if the total 

purchases from the first tier supplier is less than 

$2,500.00.  The Affidavit of Intended Utilization has 

been provided to facilitate this requirement.  Failure to 

submit this form may be interpreted as non-

responsiveness and will be grounds for rejection of 

bids.   Upon contract completion, any changes in the 

list of subcontractors or suppliers used or payment 

amount must be submitted to Purchasing before final 

payment will be made. 

 32.4 Twenty-five (25) days prior to initiation of 

Work by any Subcontractor and Suppliers the 

Contractor shall submit such Subcontractor's name to 

the Engineer/Architect for the Unified Government's 

approval.  Ten (10) days prior to initiation of Work by 

such Subcontractor or Supplier, the Engineer/Architect 

shall notify the successful Bidder in writing if either 

the Unified Government or Engineer/Architect, after 

due investigation, has reasonable objection to any 

Subcontractor or Supplier on such list.  The failure of 

the Unified Government or the Engineer/Architect to 

make objection to Subcontractor or Supplier shall 

constitute an acceptance of such Subcontractor or 

Supplier, but shall not constitute a waiver of any right 

of the Unified Government or the Engineer/Architect 

to reject defective Work, Material, or Equipment not 

in conformance with the requirements of the Contract 

Documents. 

 32.5 The Contractor will not make any substitution 

for any Subcontractor or Supplier who has been 

accepted by the Unified Government 

Engineer/Architect, unless the Engineer/Architect 

approves such a change in writing.  The Contractor 

Utilization Plan may be used to facilitate this 

requirement.  The failure of the Unified Government 

or the Engineer/Architect to make objection to 
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Subcontractors or Suppliers shall constitute an 

acceptance of such Subcontractor or Supplier, but shall 

not constitute a waiver of any right of the Unified 

Government or the Engineer/Architect to reject 

defective Work, Material, or Equipment not in 

conformance with the requirements of the Contract 

Documents.  

 32.6 The Contractor shall be fully responsible to the 

Unified Government for the acts and omissions of his 

Subcontractors, and of persons either directly or 

indirectly employed by them, as he is for the acts and 

omissions of persons directly employed by him. 

 32.7 The Contractor shall cause appropriate 

provisions to be inserted in all subcontracts relative to 

the Work to bind Subcontractors to the Contractor by 

the terms of the Contract Documents insofar as 

applicable to the Work of Subcontractor and to give 

the Contractor the same power as regards terminating 

any subcontract that the Unified Government may 

exercise over the Contractor under any provisions of 

the Contract Documents. 

 32.8 Nothing contained in these Contract Documents 

shall create any contractual relationship between any 

Subcontractor and the Unified Government. 

33. ENGINEER/ARCHITECT'S AUTHORITY. 

 33.1 The Engineer/Architect shall act as the Unified 

Government's representative during the construction 

period.  S/he shall decide questions which may arise as 

to quality and acceptability of Materials furnished and 

Work performed.  S/he shall interpret the intent of the 

Contract Documents in a fair and unbiased manner 

and shall not be held liable for the result of any 

interpretation or decision rendered in good faith. 

 33.2 The Engineer/Architect shall not and will not be 

responsible for the Contractor's construction means, 

controls, techniques, sequences, procedures, or safety.  

Except the Engineer/Architect may direct the 

sequencing, phasing, and date of performance of the 

work and may change the location and quantities of 

the work as necessary to meet the following 

objectives: 

a. To ensure the completion of priority 

elements of the project within the funds 

available; 

b. To ensure the least practicable 

inconvenience to the public; 

c. To ensure the compliance with weather 

and seasonal limitations;  

d. To ensure the timely completion of field 

quality control testing and visual inspections;  

e. To ensure the coordination of work of 

other contractors, utilities or Unified 

Government crews in the best interest of the 

Unified Government. 

 No additional payment shall be made for delays 

arising from changes to sequence, phasing, or date of 

performance that could be reasonably anticipated from the 

nature, location, and time of year of the work. 

 33.3 The Engineer/Architect shall promptly make 

decisions relative to interpretation of the Contract 

Documents. 

 33.4 The Engineer/Architect may make visits to the 

site and determine if the Work is proceeding in 

accordance with the Contract Documents.  

34. PROJECT REPRESENTATIVE. 

 The Engineer/Architect may provide one or more full 

time Project Representatives to assist the 

Engineer/Architect in carrying out his responsibilities 

at the site.  The duties, responsibilities, and limitations 

of any such Project Representative shall be as follows: 

 34.1 Liaison 

  a. Serve as the Engineer/Architect's liaison 

with the Contractor working principally through 

the Contractor's superintendent. 

  b. Cooperate with the Contractor in its 

dealings with the various local agencies having 

jurisdiction over the Project in order to 

complete service connections to public utilities 

and facilities. 

  c. Assist the Engineer/Architect in 

obtaining from the Unified Government 

additional details or information, when required 

at the job site for proper execution of the Work. 

 34.2 Review of Work 

  a. Conduct on-site observations of the Work 

in progress for the Engineer/Architect as a basis 

for determining that the project is proceeding in 

accordance with the Contract Documents, and 

report to the Engineer/Architect whenever s/he 

believes that the Work should be stopped to 

insure that the completed Project will comply 

with the requirements of the Contract 

Documents. 

  b. Verify that tests, including equipment 

and systems start up, which are required by the 

Contract Documents are conducted and that the 

Contractor maintains adequate records thereof; 

observe, record, and report to the 

Engineer/Architect appropriate details relative 

to the test procedures and start ups. 

  c. Accompany visiting inspectors 

representing public or other agencies having 

jurisdiction over the Project, record the outcome 

of these inspections, and report to the 

Engineer/Architect. 

 34.3 Interpretation of Contract Documents 

  a. Transmit to the Contractor the 

Engineer/Architect's interpretations of the 

Contract Documents. 
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 34.4 Records 

  a. Maintain at the job site orderly files for 

correspondence, reports of job conferences, 

shop drawings and other submissions, 

reproductions of original Contract Documents 

including all Addenda, Change Orders, and 

additional Drawings issued subsequent to the 

award of the contract, the Engineer/Architect's 

interpretations of the Contract Documents, 

progress reports, and other project related 

documents. 

  b. Keep a diary or log book, recording hours 

on the job site, weather conditions, list of 

visiting officials, daily activities, decisions, 

observations in general, and specific 

observations in more detail as in the cases of 

observing test procedures. 

  c. Maintain a set of Drawings on which 

authorized changes are noted and deliver such 

Drawings to the Engineer/Architect at the 

completion of the project. 

 34.5 Guarantees, Certificates, Maintenance 

Operation Manuals  

  a. During the course of the Work, assemble 

guarantees, certificates, maintenance operation 

manuals, and other required data furnished by 

the Contractor and upon acceptance of the 

Project, deliver these documents to the 

Engineer/Architect for her/his review and 

forwarding to the Unified Government. 

 34.6 Completion  

  a. Prior to review for completion, submit to 

the Contractor a list of observed items requiring 

correction. 

  b. Conduct final review in the company of 

the Engineer/Architect and the Unified 

Government and prepare a final list of items to 

be corrected. 

  c. Verify that all items on final list have 

been corrected and make recommendations to 

the Engineer/Architect concerning acceptance. 

 34.7 Limitation of Authority - Except upon written 

instructions of the Engineer/Architect, the Project 

Representative: 

 a. Shall not authorize any deviation from the 

Contract Documents. 

 b. Shall not undertake any of the responsibilities of 

the Contractor, the Subcontractors, or the 

Contractor's Superintendent. 

  c. Shall not expedite the Work for the 

Contractor. 

  d. Shall not advise on or issue directions 

relative to any aspect of the means, methods, 

techniques, sequences, or procedures of 

construction unless such is specifically called 

for in the Contract Documents. 

  e. Shall not authorize the Unified 

Government to occupy the Project in whole or 

in part. 

35. LAND AND RIGHTS-OF-WAY. 

 35.1 Prior to issuance of Notice to Proceed, the 

Unified Government will have obtained all land and 

rights-of-way necessary for carrying out and for the 

completion of the Work to be performed pursuant to 

the Contract Documents, unless otherwise set forth in 

the Special Conditions or by Change Order. 

 35.2 The Unified Government shall provide to the 

Contractor written information which delineates and 

describes the land owned and rights-of-way acquired 

and any special requirements contained therein.  

(Shown on the drawings and/or in the Special 

Conditions.) 

 35.3 The Contractor shall provide at his own expense 

and without liability to the Unified Government any 

additional land and access thereto that the Contractor 

may desire for temporary construction facilities, for 

storage of Materials or for additional working area. 

36. PERMITS AND LICENSES. 

 36.1 Permits and licenses of a temporary nature 

necessary for the prosecution of the Work shall be 

secured and paid for by the Contractor unless 

otherwise stated in the Special Conditions.  The 

Contractor shall comply with all requirements, furnish 

required bonds, carry required insurance, pay all 

inspection fees and comply otherwise with all 

requirements of all permits and licenses regardless of 

whom obtained same.  Copies of permits and licenses 

obtained by others, if not included in the Contract 

Documents, are available at the Engineer/Architect's 

office during regular business hours.  The Contractor 

shall give all notices and comply with all laws, 

ordinances, rules, and regulations bearing on the 

conduct of the Work as drawn and specified. 

 36.2 If the Contractor observes that the Contract 

Documents are at variance with other requirements, 

the Contractor shall promptly notify the 

Engineer/Architect in writing, and any necessary 

changes shall be adjusted in accordance with the 

Section entitled "Changes" (Section 13 of the General 

Conditions). 

37. GUARANTY. 

 37.1 The Contractor shall guarantee all Materials and 

Equipment furnished and Work performed.  

Furthermore, commencing on the Date the Unified 

Government accepts all Work, the Contractor also 

warrants and guarantees for a minimum of one year or 

such longer period as may be established for specific 

products or installations by the technical provisions 

that the accepted Work is free from all defects due to 

faulty Materials, Equipment, or workmanship, and the 
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Contractor shall promptly make corrections as may be 

necessary by reason of such defects and the repairs of 

any damage to other parts of the Work, including 

damage to adjacent existing improvements, utilities, 

pavement, and so forth, resulting from such defects.  

All Materials, Equipment, or Work incorporated in 

correcting such defects shall also be warranted and 

guaranteed to conform with the Contract Documents 

for the applicable guarantee period in the 

Supplemental General Conditions. 

 37.2 The Unified Government will give Written 

Notice to the Contractor of observed defects with 

reasonable promptness.  If for any reason the 

Contractor shall fail to make any such repairs or 

adjustments, including other Work that may be made 

necessary by such defects, within twenty (20) days 

after date such notice is served upon the Contractor, 

the Unified Government will have the right and 

authority to correct or cause the correction of the 

defects, including that which may be made necessary 

by said defects, and charge the Contractor for all costs 

thereby incurred.  The Performance Bond shall remain 

in full force and effect through the guarantee period. 

38. DISPUTES. 

 38.1 All controversies between the Unified 

Government and the Contractor which arise under, or 

are by virtue of these Contract Documents and which 

are not resolved by mutual agreement, shall be decided 

by the Procurement Officer in writing, within thirty 

(30) days after a written request by the Contractor for 

a final decision concerning the controversy; provided, 

however, that if the Procurement Officer does not 

issue a written decision within 30 days after written 

request for a final decision, or within such longer 

period as may be agreed upon by the parties, then the 

Contractor may proceed as if an adverse decision had 

been received. 

 38.2 The Procurement Officer shall immediately 

furnish a copy of the decision to the Contractor, by 

certified mail, return receipt requested, or by any other 

method that provides evidence of receipt. 

 38.3 Any such decision shall be final and conclusive, 

unless fraudulent, or the Contractor brings an action 

seeking judicial review of the decision in the 

Wyandotte County District Court. 

 38.4 The Contractor shall comply with any decision 

of the Procurement Officer and proceed diligently with 

performance of the Work pending final resolution by 

the Wyandotte County District Court of any 

controversy arising under, or by virtue of these 

Contract Documents, except where there has been a 

material breach of the Contract Documents by the 

Unified Government, provided, however, that in any 

event the Contractor shall proceed diligently with the 

performance of the Work where the Purchasing 

Director or head of a Purchasing Agency has made a 

written determination that continuation of Work under 

the Contract Documents is essential to the public 

health and safety. 

39. TAXES. 

 39.1 Sales and compensating tax exemption 

certificate number will be provided by the Unified 

Government to the Contractor as set forth in K.S.A. 

79-3606 (d) and (e), as may be amended. 

 39.2 If for any reason the exemption certificate 

number is not furnished the Contractor, the Unified 

Government will, upon Written Notice from the 

Contractor, execute a Change Order to compensate the 

Contractor for such sales and compensating taxes 

which would otherwise be legally exempted by said 

certificate number.  (Section 13 of the General 

Conditions).  Any adjustment in Contract Price made 

pursuant to this Section shall be determined in 

accordance with the Price Adjustment Section of these 

Contract Documents (Section 14 of the General 

Conditions). 

40. PROCESS AGENT. 

 40.1 If the Contractor is an individual, partnership, or 

unincorporated association, and if said Contractor is 

not a resident of the State of Kansas, said Contractor 

shall appoint in writing as such Contractor's agent, a 

resident of the County of Wyandotte, Kansas, as 

required by K.S.A. 16-113, as amended.  Process for 

the Contractor may be served on such agent in any 

civil action which arises out of the Contract 

Documents.  The appointment of such agent shall be 

filed with the Clerk of the District Court of Wyandotte 

County, Kansas.  Any Contractor required hereunder 

to appoint such an agent shall not receive public 

moneys pursuant to the Contract Documents until the 

appointment has been made and filed. 

41. SATURDAY, SUNDAY, HOLIDAY. AND NIGHT 

WORK. 

 41.1 No Work shall be done on Saturday, Sunday, 

Unified Government designated holidays, or at night, 

without the written approval or permission of the 

Engineer/Architect in each case, except such Work as 

may be necessary for the proper care, maintenance, 

and protection of Work already done or of Equipment 

and public property covered by the Contract 

Documents.  Approval of the Engineer/Architect shall 

be sought at least forty-eight (48) hours in advance of 

such Work whenever practicable. 

42. PUBLIC CONVENIENCE AND SAFETY. 

 42.1 The Contractor shall at all times so conduct its 

Work as to insure the least practicable obstruction to 

traffic.  The convenience of the general public and the 

residents along the Project, and the protection of 

persons and property are of prime importance and 

shall be provided for by the Contractor in an adequate 

and satisfactory manner.  When it is necessary for 

residents living along the Project to use a portion of 

road in the Project area, the Contractor shall maintain 

within the limits of these specifications, that portion of 

the road in a suitable condition for pedestrian and 

vehicular travel. 
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 42.2 The Contractor shall be responsible for all 

traffic control devices necessary at the Project site, 

including installation, maintenance, and removal of 

such devices.  All traffic control devices supplied by 

the Contractor shall comply with the standards of the 

Manual on Uniform Traffic Control Devices, the most 

current edition, and the Traffic Control Devices 

Handbook and amendments thereto.  The Contractor 

shall submit a written plan for traffic control during 

the Project to the Traffic Regulations Division of the 

Public Works Department for approval prior to the 

commencement of the Project. 

 42.3 The Contractor shall contact the Traffic 

Regulations Division of the Public Works Department 

prior to any street closure or traffic restriction.  The 

Contractor shall be responsible for notification of the 

police and fire departments in emergency traffic 

restriction situations. 

43. PRE-CONSTRUCTION CONFERENCE. 

 43.1 Following execution of the Agreement between 

the Unified Government and the Contractor, but prior 

to the date established in the Notice to Proceed for 

commencement of the Work, a pre-construction 

conference shall be held at a date, time, and place 

mutually acceptable to both parties to the Agreement 

unless otherwise waived by the Engineer/Architect.  

The conduct of the pre-construction conference is the 

responsibility of the Engineer/Architect and the prime 

purpose of the pre-construction conference will be to 

review the terms and conditions of the Contract 

Documents.  Persons present at the pre-construction 

conference shall be determined by the Procurement 

Officer. 

44. INTERRUPTION OF SERVICE. 

 44.1 When making preparations for making 

correction of the existing system or other work which 

will interrupt service to the utility users, the Contractor 

shall notify the affected users, stating the approximate 

time and duration of interruption of service.  The 

Contractor shall notify the Unified Government 

authorities and the affected utility companies of any 

necessary interruption of service and shall limit such 

interruption to the duration mutually agreeable to all 

parties. 

45. UTILITIES. 

 45.1 Location, size, material, and depth shown on the 

drawing for existing utilities are based on information 

furnished by the utility companies from their records.  

Actual field locations have not been established by the 

Unified Government or Engineer/Architect.  The 

Contractor shall investigate and verify plan locations 

and elevation of underground utilities in the field 

before commencing Work.  Should it become 

necessary to temporarily move, shift, or relocate utility 

lines for the construction of this Project, the Work 

shall be arranged and paid for by the Contractor.  

Should it become necessary to permanently relocate 

utility lines to allow room for construction of said lines 

they shall be moved at no cost to the Contractor unless 

otherwise specified in the Special Conditions.  The 

Contractor shall protect all railroad trackage, ties, 

ballast, utilities, and structures encountered on or  

adjacent to the  line of  Work;  damage  to these  

facilities caused  by  the Contractor's Work shall be 

made good to the owner thereof by the Contractor 

without incurring any liabilities to the Unified 

Government or Engineer/Architect. 

46. ADDITIONAL COPIES OF PLANS AND 

SPECIFICATIONS. 

 46.1 The Unified Government will furnish the 

Contractor up to 4 sets of Plans and Specifications 

exclusive of those obtained for bidding.  Additional 

sets will be furnished, upon request, at the cost of 

reproduction. 

47. WORK ON RAILROAD AND HIGHWAY 

RIGHTS-OF-WAY. 

 47.1 Installation of casing pipe, pipelines, and 

appurtenances along or across railroad and highway 

rights-of-way, shall be made in strict accordance with 

the instructions and regulations of the 

respective railroad company, the Kansas Department 

of Transportation, and the Kansas Turnpike Authority.  

The cost of railroad, Kansas Department of 

Transportation, or Kansas Turnpike Authority 

inspectors and flagmen shall be borne by the 

Contractor.  Performance Bonds and special insurance 

coverage required by the railroad, the Kansas 

Department of Transportation, and/or the Kansas 

Turnpike Authority shall be furnished by the 

Contractor at no additional cost to the Unified 

Government. 

48. RECORDS. 

 48.1 The Contractor shall maintain one record copy 

of all Contract Documents at the site, in good order 

and annotated to show all changes made during the 

Work, including the location, size, and type of 

exposed improvements and the limits of 

incompressible soils (rock, shale, etc.).  These records 

shall be available to the Engineer/Architect during 

progress of the Work and shall be delivered to the 

Engineer/Architect upon completion of the Project. 

49. HISTORICAL OR ARCHAEOLOGICAL 

DEPOSITS. 

 49.1 If during the course of construction evidence of 

deposits of historical or archaeological interest is 

found, the Contractor shall cease operations affecting 

the find and shall notify the Unified Government who 

shall notify the Executive Director, Kansas Historical 

Society.  No further disturbance of the deposits shall 

ensue until the Contractor has been notified by the 

Unified Government that he may proceed.  The 

Unified Government will issue a Notice to Proceed 

only after the State official has surveyed the find and 

made a determination of value and effect and 

submitted such determination to the Unified 
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Government.  Compensation to the Contractor, if any, 

for lost time or changes in construction to avoid the 

find shall be determined in accordance with the Price 

Adjustment Section.  (Section 14 of General 

Conditions.) 

50. FORTY (40) HOUR WEEK PROVISION. 

 50.1 Laborers, workmen or mechanics in the employ 

of the Contractor, Subcontractors or other persons 

doing or contracting to do the whole or a part of the 

work contemplated and described in these contract 

documents shall be paid wages at a rate not less than 

one and one-half times the basic rate of pay for all 

hours worked in excess of forty (40) hours in any 

workweek.  The basic rate of pay shall not be less than 

the prevailing rate per hour, as provided elsewhere in 

these general conditions.  A violation of this condition 

shall be a violation of that section of the Code 

Ordinances of the Unified Government of Wyandotte 

County/Kansas City, Kansas, that pertains to a forty 

(40) hour work week and shall be dealt with as 

provided for therein. 

51. INTEREST PAYABLE ON CLAIMS. 

 51.1 Pursuant to Section 29-480 (Interest) of the 

Procurement Code, interest on amounts ultimately 

determined to be due to the Contractor shall be 

payable at the statutory rate applicable to judgments 

from the date the claim arose through the date of 

decisions or judgment, whichever is later. 

52. MULTIPLE AWARDS. 

 52.1 The Unified Government reserves the right to 

make a multiple award when circumstances so require.  

Further, subsequent to award, the Unified Government 

reserves the right to take separate bids if particular 

quantity requirements arise which exceed its normal 

requirement or amount specified in the Contract 

Documents, or if the Procurement Officer determines 

that quantities available under the Contract Documents 

will not meet a nonrecurring special need of the 

Unified Government.  The Unified Government also 

reserves the right to procure internally. 

53. INACCURATE PRICING DATA. 

 53.1 These Contract Documents may require 

submission by the Contractor of current cost or pricing 

data in accordance with Section 29-200 of the 

Procurement Code.  Such data will be required to be 

certified by the Contractor.  Should the data certified 

by the Contractor subsequently found to have been 

inaccurate, incomplete, or noncurrent the Unified 

Government shall be entitled to an adjustment of the 

Contract Price, to exclude any significant sum by 

which the price was decreased because of the defective 

data.  The price adjustment shall be done in 

accordance with Section 14 of these General 

Conditions. 

54. PREVAILING WAGE RATE. 

 54.1 All construction projects in excess of $15,000 

shall be subject to the following provisions: 

  a. The Contractor and Subcontractors shall 

define the jobs of workmen, laborers, and 

craftsmen engaged in construction activities on 

this project by classifications listed in the 

United States Department of Labor General 

Wage Decision for Wyandotte County, Kansas.  

The Contractor and Subcontractors shall pay 

employees performing work on the job site at a 

rate not less than the current prevailing per diem 

wage rate applicable to each job classification, 

except as modified in 54.1 (b). 

  b. Apprentices and trainees registered in 

training programs approved by the Department 

of Labor, may be paid less, but not less than 

seventy percent (70%) of the applicable rate.  

Training certificate must accompany the weekly 

payroll reports. 

  c. Contractor shall submit weekly reports 

evidencing compliance.  Each report shall be 

submitted no more than seven (7) days after the 

pay date which it documents; the reports shall 

be on a form approved by the Unified 

Government.  No payments will be made unless 

weekly reports are current and approved by the 

Unified Government Construction Compliance 

Officer.   

 d. Unified Government Construction Compliance 

Officer will be contacting and interviewing all 

employees on the job site to assure compliance. 

 54.2 The prevailing per diem wage rate is the 

required wages and fringe benefits on federal and 

federally assisted construction projects as determined 

by the United State Department of Labor in the 

General Wage Decision for Wyandotte County, 

Kansas which is current and effective ten days prior to 

the bid date.  Bidders may rely on the wage decision or 

modification distributed at the pre-bid conference. 

55. REMOVAL OF EMPLOYEES. 

 55.1 All Work under these Contract Documents shall 

be performed in a skillful and workmanlike manner.  

The Engineer/Architect may, in writing, require 

Contractor to remove from the Work any employee or 

supervisory personnel the Engineer/Architect deems 

incompetent or otherwise objectionable. 

56.  NONDISCRIMINATION IN EMPLOYMENT.  

PROVISIONS MANDATED BY LOCAL, STATE 

AND FEDERAL GOVERNMENTS. 

 During the Performance of this contract, the Contractor 

agrees as follows: 

 56.1 The Contractor will not discriminate against any 

employee or applicant for employment because of 

race, religion, color, sex, age, disability, sexual 

orientation, gender identity, national origin or 

ancestry.  The Contractor will take affirmative action 

to ensure that applicants are employed, and that 
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employees are treated during employment, without 

regard to their race, religion, color, sex, age, disability, 

sexual orientation, gender identity, national origin or 

ancestry.  Such action shall include, but not be limited, 

to the following:  employment, upgrading, demotion, 

or transfer; recruitment or recruitment advertising: 

layoff or termination; rates of pay or other forms of 

compensation; and selection for training, including 

apprenticeship.  The Contractor agrees to post in 

conspicuous places, available to employees and 

applicants for employment, notices to be provided by 

the Unified Government setting forth the provisions of 

this non-discrimination clause. 

 56.2 The Contractor will, in all solicitations or 

advertisements for employees placed by or on behalf 

of the Contractor, state that all qualified applicants will 

receive consideration for employment without regard 

to race, religion, color, sex, age, disability, sexual 

orientation, gender identity, national origin or 

ancestry. 

 56.3 The Contractor will cause the foregoing 

provisions to be inserted in all subcontracts for any 

work covered by this Agreement so that such 

provisions shall not apply to contracts or subcontracts 

for standard commercial supplies or raw materials. 

 56.4 The Contractor shall assure that it and all 

subcontractors will implement the certificate of 

compliance in connection with this Agreement. 

 56.5 It the Contractor shall fail, refuse, or neglect to 

comply with the terms of these contractual conditions, 

such failure shall be deemed a total breech of the 

Agreement and such Agreement may be terminated, 

canceled, or suspended, in whole or in part, and the 

Contractor may be declared ineligible for any further 

Unified Government contract for a period of up to one 

year.  Provided that if an Agreement is terminated, 

canceled, or suspended for failure to comply with this 

section, the Contractor shall have no claims for 

damages against the Unified Government on account 

of such termination, cancellation, or suspension or 

declaration of ineligibility. 

 56.6 The Contractor shall assure that it is in 

compliance with and shall maintain sufficient records 

to document that, under all aspects of this Agreement, 

it has acted in a manner which is in full compliance 

with all applicable sections of the Equal Employment 

section of this contract and the following, as 

applicable: Title VI of the Civil Rights Act of 1964 (as 

amended) (42 USCS § 2000d et seq.); Title VII of the 

Civil Rights Act of 1964 (42 USCS §§ 2000e et seq.); 

Title VIII of the Civil Rights Act of 1968 (42 USCS § 

3601 et seq.); the Americans with Disabilities Act of 

1990 (42 U.S.C. § 12101, and amendments thereto); 

the Kansas Acts Against Discrimination (KSA § 44-

1001 et seq., and amendments thereto); Article XI of 

the Unified Government Procurement Code and 

Regulations, and amendments thereto; and Sections 

18-137 through 18-139 of the Unified Government 

Code of Ordinances, and amendments thereto.  Such 

records shall at all times remain open to inspection by 

an individual designated by the Unified Government 

for such purpose. 

 56.7 The Contractor and the Unified Government, in 

carrying out this Agreement, shall also comply with all 

other applicable existing federal, state, and local laws 

relative to equal opportunity and nondiscrimination, 

all of which are incorporated by reference and made 

part of this Agreement. 

 56.8 The Contractor will be required to conform to 

Equal Employment Opportunity and Affirmative 

Action requirements prior to the execution of this 

Agreement. 

57. REVISIONS TO STANDARD GENERAL 

CONDITIONS. 

 57.1 Modifications to these General Conditions, if 

any, are made in the Supplemental Conditions.  The 

Supplemental Conditions may contain additional 

conditions that are not modifications of a General 

Condition. 
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EXHIBIT A – UNIFIED GOVERNMENT COST PRINCIPLES 

Section 101.01 – Applicability of Cost Principles. 

  (1) Application. 

   (a) The cost principles and procedures contained in this Exhibit shall be used 

to determine the allowability of incurred costs for the purpose of 

reimbursing costs under contract provisions which provide for the 

reimbursement of costs, provided that any deviation from these cost 

principles may be made as provided in Section 101.10, Authority to 

Deviate from Cost Principles, below. 

   (b) The cost principles and procedures set forth in this Exhibit may be used as 

guidance in: 

    (i) the establishment of contract cost estimates and prices under 

contracts awarded on the basis on competitive sealed proposals 

where the award may not be based on adequate price competition; 

sole source procurement; competitive selection procedures; and 

architect, engineer, real estate appraisal, and land surveying services; 

       (ii) the establishment of price adjustments for contract changes including 

contracts that have been let on the basis of competitive sealed 

bidding or otherwise based on adequate price competition; 

       (iii) the pricing of termination for convenience settlements; and 

       (iv) any other situation in which cost analysis is used. Cost analysis is the 

evaluation of cost data for the purpose of arriving at costs actually 

incurred or estimates of costs to be incurred, prices to be paid, and 

costs to be reimbursed. 

  (2) Limitation.  These cost principles regulations are not applicable to: 

   (a) the establishment of prices under contracts awarded on the basis of 

competitive sealed bidding or otherwise based on adequate price 

competition rather than the analysis of individual, specified cost elements, 



 
 

except that this Exhibit does apply to the establishment of adjustments of 

price for changes made to such contracts; 

   (b) prices which are fixed by law or regulation; and 

   (c) prices which are based on established catalogue prices as defined in 

Section 29-1 of the Unified Government Procurement Code or established 

market prices. 

Section 101.02 – Allowable Costs. 

  (1) General.  Any contract cost proposed for estimating purposes or invoiced for cost-

reimbursement purposes shall be allowable to the extent provided in the contract and, if inconsistent 

with these cost principles, approved as a deviation under Section 101.10, Authority to Deviate from 

Cost Principles, below.  The contract shall provide that the total allowable cost of a contract is the 

sum of the allowable direct costs actually incurred in the performance of the contract in accordance 

with its terms, plus the properly allocable portion of the allowable indirect costs, less any applicable 

credits (such as discounts, rebates, refunds, and property disposal income). 

  (2) Accounting Consistency.  All costs shall be accounted for in accordance with 

generally accepted accounting principles and in a manner that is consistent with the contractor's 

usual accounting practices in charging costs to its other activities.  In pricing a proposal, a contractor 

shall estimate costs in a manner consistent with its cost accounting practices used in accumulating 

and reporting costs. 

  (3) When Allowable.  The contract shall provide that costs shall be allowed to the 

extent they are: 

   (a) reasonable, as defined in Section 101.03, Reasonable Costs, below; 

   (b) allocable, as defined in Section 101.04, Allocable Costs, below; 

   (c) lawful under any applicable law; 

   (d) not unallowable under Section 101.05, Treatment of Specific Costs, or 

Section 101.06, Costs Requiring Prior Approval to Be Allowable as Direct 

Costs, below; and 

   (e) in the case of costs invoiced for reimbursement, actually incurred or 



 
 

accrued and accounted for in accordance with generally accepted 

accounting principles. 

Section 101.03 – Reasonable Costs. 

  Any cost is reasonable if, in its nature or amount, it does not exceed that which would be 

incurred by an ordinarily prudent person in the conduct of competitive business in that industry.  In 

determining the reasonableness of a given cost, consideration shall be given to: 

   (a) requirements, imposed by the contract terms and conditions; 

   (b) whether the cost is of a type generally recognized as ordinary and 

necessary for the conduct of the contractor's business or the performance of 

the contract; 

   (c) the restraints inherent in, and the requirements imposed by, such factors as 

generally accepted sound business practices, arms' length bargaining, and 

federal and State laws and regulations; 

   (d) the action that a prudent business manager would take under the 

circumstances, including general public policy and considering respon-

sibilities to the owners of the business, employees, customers, and the 

Unified Government; 

   (e) significant deviations from the contractor's established practices which may 

unjustifiably increase the contract costs; and 

   (f) any other relevant circumstances. 

Section 101.04 – Allocable Costs. 

  (1) General.  A cost is allocable if it is assignable or chargeable to one or more cost 

objectives in accordance with relative benefits received and if it: 

   (a) is incurred specifically for the contract; 

   (b) benefits both the contract and other work, and can be distributed to both in 

reasonable proportion to the benefits received; or 

   (c) is necessary to the overall operation of the business, although a direct 



 
 

relationship to any particular cost objective may not be evident. 

  (2) Allocation Consistency.  Costs are allocable as direct or indirect costs.  Similar 

costs (those incurred for the same purpose, in like circumstances) shall be treated consistently either 

as direct costs or indirect costs except as provided by these regulations.  When a cost is treated as a 

direct cost in respect to one cost objective, it and all similar costs shall be treated as a direct cost for 

all cost objectives.  Further, all costs similar to those included in any indirect cost pool shall be 

treated as indirect costs.  All distributions to cost objectives from a cost pool shall be on the same 

basis. 

  (3) Direct Costs.  A direct cost is any cost which can be identified specifically with a 

particular final cost objective.  A direct cost shall be allocated only to its specific cost objective.  To 

be allowable, a direct cost must be incurred in accordance with the terms of the contract. 

  (4) Indirect Costs. 

   (a) An indirect cost is one identified with no specific final cost objective or 

with more than one final cost objective.  Indirect costs are those remaining 

to be allocated to the several final cost objectives after direct costs have 

been determined and charged directly to the contract or other work as 

appropriate.  Any direct costs of minor dollar amount may be treated as 

indirect costs, provided that such treatment produces substantially the same 

results as treating the cost as a direct cost. 

   (b) Indirect costs shall be accumulated into logical cost groups (or pools), with 

consideration of the reasons for incurring the costs.  Each group should be 

distributed to cost objectives benefiting from the costs in the group.  Each 

indirect cost group shall be distributed to the cost objectives substantially in 

proportion to the benefits received by the cost objectives.  The number and 

composition of the groups and the method of distribution should not unduly 

complicate indirect cost allocation where substantially the same results 

could be achieved through less precise methods. 

   (c) The contractor's method of distribution may require examination when: 

    (i) any substantial difference exists between the cost patterns of the 



 
 

work performed under the contract and the contractor's other work; 

      (ii) any significant change occurs in the nature of the business, the extent of 

subcontracting, fixed asset improvement programs, inventories, the volume 

of sales and production, manufacturing processes, the contractor's products, 

or other relevant circumstances; or 

      (iii) indirect cost groups developed for a contractor's primary location are 

applied to off-site locations.  Separate cost groups for costs allocable to off-

site locations may be necessary to distribute the contractor's costs on the 

basis of the benefits accruing to the appropriate cost objectives. 

   (d) The base period for indirect cost allocation is the one in which such costs 

are incurred and accumulated for distribution to work performed in that 

period.  Normally, the base period is the contractor's fiscal year.  A 

different base period may be appropriate under unusual circumstances.  In 

such cases, an appropriate period should be agreed to in advance. 

Section 101.05 – Treatment of Specific Costs. 

  (1) Advertising. 

   (a) Advertising costs are those incurred in using any advertising media when 

the advertiser has control over the form and content of what will appear, 

the media in which it will appear, or when it will appear.  Advertising 

media include newspapers, magazines, radio, television, direct mail, trade 

papers, billboards, window displays, conventions, exhibits, free samples, 

and the like.  All advertising costs except those set forth in Subsection 

(1)(b) of this Section are unallowable. 

   (b) The only allowable advertising costs are those for: 

    (i) the recruitment of personnel; 

       (ii) the procurement of scarce items; 

      (iii) the disposal or scrap or surplus materials; and 

       (iv) the listing of a business's name and location in a classified directory. 



 
 

  COMMENTARY: 

   Advertising costs are unallowable because government sales are generated by soliciting 

specific offers for specific requirements - the Unified Government is not subject to impulse 

buying - and the advertising costs other than for those purposes set forth in Subsection (1)(b) are 

not allocable to Unified Government contracts. 

  (2) Bad Debts.  Bad debts include losses arising from uncollectible accounts and other claims, 

such as dishonored checks, uncollected employee advances, and related collection and legal costs.  

All bad debt costs are unallowable. 

  COMMENTARY: 

  Bad debts are unallowable because these costs are not allocable to government contracts.  When 

the nature of the work performed under a cost-reimbursement type contract requires the 

contractor to deal with third parties in a way which may generate bad debts, a deviation from this 

Subsection may be appropriate. 

  (3) Contingencies. 

   (a) Contingency costs are contributions to a reserve account for unforeseen costs.  

Such contingency costs are unallowable except as provided in Subsection (3)(b) of 

this Section. 

   (b) For the purpose of establishing a contract cost estimate or price in advance of 

performance of the contract, recognition of uncertainties within a reasonably 

anticipated range of costs may be required and is not prohibited by this 

Subsection.  However, where contract clauses are present which serve to remove 

risks from the contractor, there shall not be included in the contract price a 

contingency factor for such risks.  Further, contributions to a reserve for self-

insurance in lieu of, and not in excess of, commercially available liability insurance 

premiums are allowable as an indirect charge. 

  COMMENTARY: 

   Contingency costs are unallowable because they are speculative in nature and represent a 

mere risk rather than an actual incurred cost.  Realistic risks are recognized properly in both the 

selection of the type of contract used and the amount of profit or fee paid, but are not considered 



 
 

to be a cost for the purpose of cost-reimbursement.  In estimating future costs, reasonable 

amounts may be recognized as necessary to cover realistic foreseeable uncertainties, such as 

inflation and spoilage.  However, unsupported general contingencies are not allowable. 

  (4) Depreciation and Use Allowances. 

   (a) Depreciation and use allowances, that is, the allowance made for fully depreciated 

assets, are allowable to compensate contractors for the use of buildings, capital 

improvements, and equipment or for the provision of such facilities on a standby 

basis for subsequent use when such facilities are temporarily idle because of 

suspensions or delays not caused by the contractor, not reasonably foreseeable, and 

not otherwise avoidable when the contract was awarded.  Depreciation is a method 

of allocating the acquisition cost of an asset to periods of its useful life.  Useful life 

refers to the asset's period of economic usefulness in the particular contractor's 

operation as distinguished from its physical life.  Use allowances provide com-

pensation in lieu of depreciation or other equivalent costs.  Consequently, these 

two methods may not be combined to compensate contractors for the use of any 

one type of property. 

   (b) The computation of depreciation or use allowance shall be based on acquisition 

costs.  When the acquisition costs are unknown, reasonable estimates may be used. 

   (c) Depreciation shall be computed using any generally accepted method, provided 

that the method is consistently applied and results in equitable charges considering 

the use of the property.  The straight-line  method of depreciation is preferred 

unless the circumstances warrant some other method.  However, the Unified 

Government will accept any method which is accepted by the Internal Revenue 

Service. 

   (d) In order to compensate the contractor for use of depreciated, contractor-owned 

property which has been fully depreciated on the contractor's books and records 

and is being used in the performance of a contract, use allowances may be allowed 

as a cost of that contract.  Use allowances are allowable, provided that they are 

computed in accordance with an established industry or government schedule or 

other method mutually agreed upon by the parties.  If a schedule is not used, 



 
 

factors to consider in establishing the allowance are the original cost, remaining 

estimated useful life, the reasonable fair market value, and the effect of any 

increased maintenance or decreased efficiency. 

  COMMENTARY: 

   When it is economical for contractors to continue using fully depreciated property and 

equipment, they should be encouraged to do so.  Failure to allow contractors to charge Unified 

Government contracts with costs for the use of such property and equipment could serve to 

encourage wasteful scrapping and disposal and the incurrence of administrative and rental costs 

in excess of the otherwise allowable use allowance. 

  (5) Entertainment. 

   (a) Entertainment costs include costs of amusements, social activities, and incidental 

costs relating thereto, such as meals, beverages, lodging, transportation, and 

gratuities.  Entertainment costs are unallowable. 

   (b) Nothing herein shall make unallowable a legitimate expense for employee morale, 

health, welfare, food service, or lodging costs; except that, where a net profit is 

generated by such services, it shall be treated as a credit as provided in Section 

101.07, Applicable Credits, below.  This Section shall not make unallowable costs 

incurred for meetings or conferences, including, but not limited to, costs of food, 

rental facilities, and transportation where the primary purpose of incurring such 

cost is the dissemination of technical information or the stimulation of production. 

  COMMENTARY: 

   Entertainment costs are not allocable to Unified Government contracts, and thus are 

unallowable because: 

   (a) like advertising, they are not necessary to obtain Unified Government contracts; 

   (b) like contributions and donations, entertainment costs would constitute an improper 

disposition of tax revenues; 

   (c) acceptance of entertainment from a contractor by a Unified Government employee 

may be unethical and might constitute an apparent conflict of interest under Article 



 
 

XII of the Unified Government Procurement Code, Ethics in Public Contracting; 

and 

   (d) from a public policy point of view, it would be unacceptable to use Unified 

Government money to pay for a contractor's entertainment or gifts.  Reasonable 

costs of business conferences and activities designed to maintain employee morale 

are not considered entertainment costs within the meaning of this Subsection. 

  (6) Fines and Penalties.  Fines and penalties include all costs incurred as the result of 

violations of, or failure to comply with, federal, State, and local laws and regulations.  Fines and 

penalties are unallowable costs unless incurred as a direct result of compliance with specific 

provisions of the contract or written instructions of the Procurement Officer.  To the extent that 

worker's compensation is considered by State law to constitute a fine or penalty, it shall not be an 

unallowable cost under this Subsection. 

  COMMENTARY: 

   Fines and penalties are unallowable because incurrence of the costs is not a reasonably 

necessary cost of doing business.  Furthermore, allowing these costs would be contrary to good 

public policy. 

  (7) Gifts, Contributions, and Donations.  A gift is property transferred to another person 

without the other person providing return consideration of equivalent value.  Reasonable costs for 

employee morale, health, welfare, food services, or lodging are not gifts and are allowable.  

Contributions and donations are property transferred to a nonprofit institution which are not 

transferred in exchange for supplies or services of equivalent fair market value rendered by a 

nonprofit institution.  Gifts, contributions, and donations are unallowable. 

  COMMENTARY: 

   Contributions and donations are unallowable because allowing these costs would amount 

to an improper disposition of tax revenues by making a payment from the Unified Government 

treasury to an institution or activity selected by a single private taxpayer, without the consent of 

the taxpaying public or its elected representatives.  Therefore, allowing these costs would be 

contrary to good public policy.  An exception is provided for the bona fide purchase of supplies 

or services rendered by nonprofit, volunteer organizations. 



 
 

  (8) Interest Costs. 

   (a) Interest is generally an unallowable cost for purposes of determining the original 

contract price.  Compensation for any interest expense incurred in connection with 

work originally contemplated under the contract will be deemed to be included in 

the fee or profit negotiated on the contract. 

   (b) Imputed interest on a contractor's expenditures made to pay allowable costs which 

are allocable to the performance of work required by change orders, suspension of 

work, or other acts of the Unified Government requiring additional work over and 

above that required by the original contract (hereinafter called "Additional Work") 

shall be an allowable cost.  Imputed interest is an allowable cost in relation to such 

Additional Work in a negotiated settlement, if one can be agreed upon or to the 

extent that it is determined administratively or judicially that the Unified 

Government is liable for such Additional Work.  Such imputed interest shall be 

computed on expenditures from the date or dates on which the contractor made 

expenditures for the performance of such Additional Work until the date of 

payment therefor by the Unified Government.  The rate of interest shall be the 

prevailing prime rate charged by banks in this Unified Government as determined 

by the Unified Government Auditor, at the time or times the contractor made such 

expenditures for Additional Work.  Imputed interest on the costs of Additional 

Work shall not be allowable to the extent that it is otherwise recovered as profit, 

fee, or as interest on contractor claims pursuant to Section 29-480, Interest, of the 

Unified Government Procurement Code. 

  COMMENTARY: 

   (1) Interest cost is unallowable because dividends are unallowable.  The payment of 

both interest and dividends is necessary to raise capital to finance contract performance 

(dividends for equity capital; interest for borrowed capital).  Dividends are properly considered a 

distribution of profit and thus are not allowed as charges against contracts. To allow interest but 

not dividends would be an unfair bias in favor of borrowed capital over equity capital.  Thus 

fairness dictates that interest not be allowed as costs charged against contracts.  However, both 

interest and dividends are deemed to be included in the fee or profit negotiated on the contract. 



 
 

   (2) However, when the contractor is directed to perform additional work over and 

above that required by the original contract, and for which the Unified Government is liable, the 

costs of financing such additional work should be reimbursed.  Thus Subsection (8)(b) provides 

for the recognition of imputed interest on expenditures for allowable costs allocable to the 

performance of such additional work.  If provision for such expenditures is made in a settlement, 

imputed interest should be included.  In addition, if the liability of the Unified Government for 

such work is established administratively or judicially, imputed interest on such expenditures is 

an allowable cost.  Such an allowance recognizes the real cost of financing such additional work 

without differentiating unfairly between borrowed and equity capital.  It should also be noted that 

by limiting the base to which imputed interest is applied to expenditures for allowable costs 

allocable to additional work, the computation of such interest is not unduly complicated.  In 

addition, imputed interest should not be recovered to the extent it is otherwise recovered as profit 

or fee. 

  (9) Losses Incurred Under Other Contracts.  A loss is the excess of costs over income earned 

under a particular contract.  Losses may include both direct and indirect costs. A loss incurred under 

one contract may not be charged to any other contract. 

  COMMENTARY: 

   Losses incurred on other contracts or jobs of any nature are unallowable because each 

contract is a separate agreement and the allowable costs must stand by themselves on their own 

merits as reasonable, necessary, and allocable to the performance of each contract. 

  (10) Material Costs. 

   (a) Material costs are the costs of all supplies, including raw materials, parts, and 

components (whether acquired by purchase from an outside source or acquired by 

transfer from any division, subsidiary, or affiliate under the common control of the 

contractor), which are acquired in order to perform the contract.  Material costs are 

allowable, subject to Subsection (10)(b) and Subsection (10)(c) of this Section.  In 

determining material costs, consideration shall be given to reasonable spoilage, 

reasonable inventory losses, and reasonable overages. 

   (b) Material costs shall include adjustments for all available discounts, refunds, 



 
 

rebates, and allowances which the contractor reasonably should take under the 

circumstances, and for credits for proceeds the contractor received or reasonably 

should receive from salvage and material returned to suppliers. 

   (c) Allowance for all materials transferred from any division (including the division 

performing the contract), subsidiary, or affiliate under the common control of the 

contractor shall be made on the basis of costs incurred by the transferor 

(determined in accordance with this Exhibit), except the transfer may be made at 

the established price provided that the price of materials is not determined to be 

unreasonable by the Procurement Officer, the price is not higher than the 

transferor's current sales price to its most favored customer for a like quantity 

under similar payment and delivery conditions, and the price is established either: 

    (i) by the established catalogue price, as defined in as defined in Section 29-1 

of the Unified Government Procurement Code; or 

    (ii) by the lowest price offer obtained as a result of competitive sealed bidding 

or competitive sealed proposals conducted with other businesses that 

normally produce the item in similar quantities. 

  (11) Taxes. 

   (a) Except as limited in Subsection (11)(b) of this Section, all allocable taxes which 

the contractor is required to pay and which are paid and accrued in accordance with 

generally accepted accounting principles are allowable. 

   (b) The following costs are unallowable: 

    (i) federal and State income taxes and federal excess profit taxes; 

    (ii) all taxes from which the contractor could have obtained an exemption, but 

failed to do so, except where the administrative cost of obtaining the 

exemption would have exceeded the tax savings realized from the 

exemption; 

    (iii) any interest, fines, or penalties paid on delinquent taxes unless incurred at 

the written direction of the Procurement Officer; and  



 
 

    (iv) income tax accruals designed to account for the tax effects of differences 

between taxable income and pretax income as reflected by the contractor's 

books of account and financial statements. 

   (c) Any refund of taxes which were allowed as a direct cost under the contract shall be 

credited to the contract.  Any refund of taxes which were allowed as an indirect 

cost under a contract shall be credited to the indirect cost group applicable to any 

contracts being priced or costs being reimbursed during the period in which the 

refund is made. 

   (d) Direct government charges for services, such as water, or capital improvements, 

such as sidewalks, are not considered taxes and are allowable costs. 

  COMMENTARY: 

   Income taxes are levied on taxable income, which is total income less costs.  As such, 

income taxes are considered to be a distribution of profit and are not allowable as a cost.  To 

allow income taxes as a cost would have the inequitable result of paying higher prices to highly 

profitable contractors and lower prices to contractors who make little or no profit - and higher 

prices to a single contractor in a highly profitable year and lower prices in an unprofitable year.  

Further, the higher prices paid by treating income taxes as an allowable cost would result in 

higher income and higher income taxes, which in turn would generate higher allowable costs and 

give rise to still higher prices, and so on to infinity; thus, treating income taxes as an allowable 

cost simply is impracticable. 

Section 101.06 – Costs Requiring Prior Approval to be Allowable as Direct Costs. 

  (1) General.  The costs described in Subsections (2) through (5) of this Section are allowable 

as direct costs to cost-reimbursement type contracts to the extent that they have been approved in 

advance by the Procurement Officer.  In other situations, the allowability of these costs shall be 

determined in accordance with general standards set out in these cost principles. 

  COMMENTARY: 

   Some discretionary expenditures, incurred without the benefit of competitive pressure 

under cost-reimbursement type contracts, can give rise to very serious and difficult questions of 

reasonableness and allocability.  Thus specific advance approval by the Procurement Officer is 



 
 

required in order for these costs to be allowed. 

  (2) Pre-Contract Costs.  Pre-contract costs are those incurred in anticipation of and prior to, 

the effective date of the contract.  Such costs are allowable to the extent that they would have been 

allowable if incurred after the date of the contract; provided that, in the case of a cost-

reimbursement type contract a special provision must be inserted in the contract setting forth the 

period of time and maximum amount of cost which will be covered as allowable pre-contract costs. 

  COMMENTARY: 

   Normally, only costs incurred under a cost-reimbursement contract for actions taken 

within the contract period are allowable.  Costs incurred for actions prior to or after the period 

covered by the contract may be considered to be legally not allocable to the contract.  In order to 

extend the contract period to cover actions taken prior to the date of contract execution, a special 

provision setting forth the limits of this extension is required. 

  (3) Bid and Proposal Costs.  Bid and proposal costs are the costs incurred in preparing, 

submitting, and supporting bids and proposals.  Reasonable ordinary bid and proposal costs are 

allowable as indirect costs in accordance with these cost principles regulations.  Bid and proposal 

costs are allowable as direct costs only to the extent that they are specifically permitted by a 

provision of the contract or solicitation document.  Where bid and proposal costs are allowable as 

direct costs, to avoid double accounting, the same bid and proposal costs shall not be charged as 

indirect costs. 

  COMMENTARY: 

   When bids and proposals are used for market development purposes, the cost of preparing 

these bids and proposals are closely related to advertising costs. 

  (4) Insurance. 

   (a) Ordinary and necessary insurance costs are normally allowable as indirect costs.  

Direct insurance costs are the cost of obtaining insurance in connection with 

performance of the contract or contributions to a reserve account for the purpose of 

self-insurance.  Self-insurance contributions are allowable only to the extent of the 

cost to the contractor to obtain similar insurance. 

   (b) Insurance costs may be approved as a direct cost only if the insurance is 



 
 

specifically required for the performance of the contract. 

   (c) Actual losses which should reasonably have been covered by permissible insurance 

or were expressly covered by self-insurance are unallowable unless the parties 

expressly agree otherwise in the terms of the contract. 

  (5) Litigation Costs.  Litigation costs include all filing fees, legal fees, expert witness fees, and 

all other costs involved in litigating claims in court or before an administrative board.  Litigation 

costs incident to the contract are allowable as indirect costs in accordance with these cost principles 

regulations except that costs incurred in litigation by or against the Unified Government are 

unallowable. 

  COMMENTARY: 

   Costs of litigating claims generally are unallowable because they are properly allocable to 

the claim and not to the performance of the contract.  Further, allowing costs incurred in the 

litigation of unsuccessful claims would encourage needless litigation, which is contrary to public 

policy.  These costs may be awarded to successful claimants only at the discretion of the court or 

the administrative board which hears the claim.  This does not preclude the allowance of 

reasonable indirect costs for legal counsel, incurred on a regular basis whether provided by 

employees or outside counsel. 

Section 101.07 – Applicable Credits. 

  (1) Definitions and Examples.  Applicable credits are receipts or price reductions which offset 

or reduce expenditures allocable to contracts as direct or indirect costs.  Examples include purchase 

discounts, rebates, allowances, recoveries or indemnification for losses, sale of scrap and surplus 

equipment and materials, adjustments for overpayments or erroneous charges, and income from 

employee recreational or incidental services and food sales. 

  (2) Reducing Costs.  Credits shall be applied to reduce related direct or indirect costs. 

  (3) Refund.  The Unified Government shall be entitled to a cash refund if the related 

expenditures have been paid to the contractor under a cost-reimbursement type contract. 

Section 101.08 – Advance Agreements. 

  (1) Purpose.  Both the Unified Government and the contractor should seek to avoid disputes 



 
 

and litigation arising from potential problems by providing in the terms of the solicitation and the 

contract the treatment to be accorded special or unusual costs which are expected to be incurred. 

  (2) Form Required.  Advance agreements may be negotiated either before or after contract 

award, depending upon when the parties realize the cost may be incurred, but shall be negotiated 

before a significant portion of the cost covered by the agreement has been incurred.  Advance 

agreements shall be in writing, executed by both contracting parties, and incorporated in the 

contract. 

  (3) Limitation on Costs Covered.  An advance agreement shall not provide for any treatment 

of costs inconsistent with these cost principles regulations unless a determination has been made 

pursuant to Section 101.10, Authority to Deviate from Cost Principles, below. 

Section 101.09 – Use of Federal Cost Principles. 

  (1) Cost Negotiations.  In dealing with contractors operating according to federal costs 

principles, such as Defense Acquisition Regulations, Section 15, or Federal Procurement 

Regulations, Part 1-15, the Procurement Officer, after notifying the contractor, may use the federal 

cost principles as guidance in contract negotiations, subject to Subsection (2) of this Section. 

  (2) Incorporation of Federal Cost Principles; Conflicts Between Federal Principles and this 

Exhibit.  All requirements set forth in federal assistance instruments applicable to contracts let by 

the Unified Government under a federal assistance program must be satisfied.  Therefore, to the 

extent that the cost principles which are specified in the assistance instrument conflict with the cost 

principles herein contained, the former shall control. 

Section 101.10 – Authority to Deviate from Cost Principles. 

  When the best interest of the Unified Government would be served by a deviation, the 

Procurement Officer may deviate from the cost principles set forth in these regulations; provided 

that a written determination shall be made by such officer specifying the reasons for the deviation.  

A copy of such determination shall be filed promptly with the Purchasing Director and such 

determination shall be effective only upon approval by the Purchasing Director and upon 

incorporation into the contract.  However, all costs must be reasonable, lawful, allocable, and 

accounted for in accordance with generally accepted accounting principles to be reimbursed, and a 

deviation shall not contravene this principle. 



 
 

 

 
 
 
 
 
 
 
 
 
 
 

 
 

 
 

 OTHER FORMS 



 
 

Below is an example of the information required on your Submittal package. 

You may use this as a label if you wish.  
 
 
 

Unified Government of Wyandotte County/Kansas City, KS 

Attn: Unified Government Clerks Office 

701 N. 7th Street, Room 323 

Kansas City, Kansas 66101 

 

 

 BID 

Justice Center Intake Remodel 

 

Bid B41615 

 

Bid Date: 

July 30, 2025 
 

 
 

 
                                                                                                                 



 
 

UNIFIED GOVERNMENT OF WYANDOTTE COUNTY/KANSAS CITY, KANSAS 

 

 B I D FORM 

 

 

To: The Unified Government of Wyandotte County/Kansas City, Kansas 

 

Proposal of   

(hereinafter called "Bidder") organized and existing under the laws of the State of  

 

   , doing business as   

 

 . 

 

1. In compliance with the Invitation for Bids, the undersigned Bidder hereby proposes to 

furnish all material, tools, labor, and equipment and to perform all Work necessary to 

construct and complete the Project known as: 

 

  Project Name:  Bid B41615, Justice Center Intake Remodel 

  Project ID:         B41615 

 

 in strict accordance with the Contract Documents, within the time set forth herein, and at the 

prices stated herein. 

 

2. By submission of this Bid, each Bidder certifies, and in the case of a joint Bid each party 

thereto certifies, as to his own organization, that: 

 

 A. The price submitted is independently arrived at without collusion. 

 

 B. The bidder has not knowingly influenced and promises that it will not knowingly 

influence a Unified Government employee or former Unified Government employee 

to breach any of the ethical standards set forth in Article 12 (Ethics in Public 

Contracting) of the Unified Government’s Procurement Code. 

 

 C. The Bidder has not violated, is not violating, and promises that it will not violate the 

prohibition against gratuities and kickbacks set forth in Section 29-635 of the 

Procurement Code. 

 

 D. The Bidder represents that it has not retained and will not retain a person to solicit or 

secure a Unified Government contract upon an agreement or understanding for a 

commission, percentage, brokerage, or contingent fee, except for retention of bona 

fide employees or bona fide established commercial selling agencies for the purpose 

of securing business. 

 

3. Bidder hereby agrees to complete all Work and to fully complete the Project within one 

hundred twenty (120) days from the date specified in the Notice to Proceed. 



 
 

 

4. Bidder acknowledges receipt of the following Amendment(s): 

 

   

 

   

 

   

 

5. Bidder agrees to furnish all materials, labor, tools, equipment and perform all the Work 

described in the Contract Documents for the following prices: 

 

 (Listed on attached table) 

 

 

 

 

 

 

 

Respectfully submitted, 

 

 

By                     

 Signature              Date SEAL 

 

 

  
 Title 

 

 

Attest   
 (Corporations only)  

 

 

  
 Business Address  

 

 

  
 License Number (if applicable) 

 

Bidder's form of business is: 
   

 

 

   An INDIVIDUAL,  
residing in the State of    

 

 

   A PARTNERSHIP,  
organized in the State of    

 

 

   A CORPORATION,  
incorporated in the State of     
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B I D   B O N D 

 

 

       Bond No.   

 

 

KNOW ALL MEN BY THESE PRESENTS: 

 

 THAT WE,  , 
    (Name of Contractor) 

 

as Principal, and  , 
    (Name of Surety Company) 

a corporation duly organized under the laws of the State of     , and 

authorized to do business in Kansas as Surety, are held and firmly bound unto the Unified 

Government of Wyandotte County/Kansas City, Kansas for the sum of  _________________ 

_____ ________ 

Dollars ($   ), for the payment of which sum well and truly to be made, the said 

Principal and the said Surety bind ourselves, our heirs, executors, administrators, successors and 

assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, the Principal has submitted a bid for:  

 

  Project Name:  Bid B41615, Justice Center Intake Remodel 

  Project ID:         B41615 

 

 NOW, THEREFORE, if the Unified Government shall accept the bid of the Principal, and 

the Principal shall enter into a Contract with the Unified Government in accordance with the terms 

of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents 

with good and sufficient surety for the faithful performance of such Contract and for the prompt 

payment of labor and material furnished in the prosecution thereof, or in the event of the failure of 

the Principal to enter such contract and give such bond or bonds, if the Principal shall pay to the 

Unified Government the difference not to exceed the penalty hereof between the amount specified 

in said bid and such larger amount for which the Unified Government may in good faith contract 

with another party to perform work covered by said bid and such larger amount for which the 

Unified Government may in good faith contract with another party to perform work covered by said 

bid or an appropriate liquidated amount as specified in the Invitation for Bids then this obligation 

shall be null and void, otherwise to remain in full force and effect. 

 

 

 

 

 



 Bonds 
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Signed and sealed this   day of   , 20 . 

 

 

CONTRACTOR: 

 

 

  
(Name of Contractor) 

 

(Seal) 

 

 

By   

 

  
(Name) 

  
(Title) 

 

 

  
(Witness) 

 

Approved: 

 

 

 

  
(Chief Counsel) 

 

 

 

 

 

 

 

 

 

SURETY: 

 

 

  
(Name of Surety) 

 

(Seal) 

 

 

By   

 

  
(Name) 

Attorney in Fact 
     

 

 

  
(Witness) 

 

 

 

 

 

 



 Bonds 
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     LABOR AND MATERIAL 

PAYMENT BOND 

 

 

Note to Clerk of the District Court, Wyandotte County, Kansas:  

Please enter date filed and furnish case number. 

 

Case No.     

 

Bond No.     

 

KNOW ALL MEN BY THESE PRESENTS: 

 

THAT WE,  

 

  
 (Name of Contractor) 

as Principal, and  

 

  
 (Name of Surety Company) 

a corporation duly organized under the laws of the State of         , and 

authorized to do business in Kansas, as Surety, are held and firmly bound unto the State of Kansas, 

as Obligee hereinafter called State, for the use and benefit of claimants as hereinafter defined, in the 

amount of              

 

  

Dollars ($    ), for the payment whereof Principal and Surety bind themselves, 

their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 

presents. 

 

WHEREAS, Principal has by written agreement dated    , 20 , entered into a 

contract with Unified Government of Wyandotte County/Kansas City, Kansas, for  

 

 Project Name:  Bid B41615 Justice Center Intake Remodel 

 Project I.D.:      B41615 

 

in accordance with drawings and specifications prepared by International Architects Atelier, 

which contract is by reference made a part hereof, and is hereinafter referred to as the Contract. 

 

NOW, THEREFORE, if the said Principal or the sub-contractor or sub-contractors of said Principal 

shall pay all indebtedness incurred for supplies, materials, or labor furnished, or equipment used or 

consumed in connection with or in or about the construction or making of the above-described 

improvements, this obligation shall be void; otherwise, it shall remain in full force and effect. 

 



 Bonds 
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Signed and sealed this    day of    , 20 . 

 

 

CONTRACTOR: 

 

 

  
(Name of Contractor) 

 

(Seal) 

 

 

By   

 

  
(Name) 

  
(Title) 

 

 

  
(Witness) 

 

Approved: 

 

 

 

  
(Assistant U.G. Attorney) 

 

SURETY: 

 

 

  
(Name of Surety) 

 

(Seal) 

 

 

By   

 

  
(Name) 

Attorney in Fact 
     

 

 

  
(Witness) 
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 PERFORMANCE BOND 

 

Filing of this bond with the Clerk of the District  

Court is not a contract requirement 

 

 

Bond No.     

 

KNOW ALL MEN BY THESE PRESENTS: 

 

THAT WE,  

 

 , 
 (Name of Contractor) 

as Principal referred to herein as Contractor, and 

  
 (Name of Surety Company) 

a corporation duly organized under the laws of the State of  ,  and 

authorized to do business in Kansas, as Surety, are held and firmly bound unto the Unified 

Government of Wyandotte County/Kansas City, Kansas, as Obligee, in the amount of    

 

  

Dollars ($    ), for the payment whereof Contractor and Surety bind themselves, 

their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 

presents. 

 

WHEREAS, Contractor has by written agreement dated    , 20 , entered into 

a contract with the Unified Government of Wyandotte County/Kansas City, Kansas for  

 

 Project Name: Bid B41615 Justice Center Intake Remodel 

 Project I.D.:    B41615 

 

in accordance with drawings and specifications prepared by International Architects Atelier, 

which contract is by reference made a part hereof, and is hereinafter referred to as the Contract. 

 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor 

shall promptly and faithfully perform said Contract then this obligation shall be null and void; 

otherwise it shall remain in full force and effect.  The Surety hereby waives notice of any 

alteration or extension of time made by the Unified Government and its obligation is not affected 

by any such alteration or extension provided the same is within the scope of the Contract.  

Whenever Contractor shall be, and is declared by Unified Government to be in default under the 

Contract, the Unified Government having performed Unified Government's obligations 

thereunder, the Surety may promptly remedy the default or shall promptly: 

 

 (1) Complete the Contract in accordance with its terms and conditions; or 



 
 Performance Bond 

 2 

 

 (2) Obtain a bid or bids for completing the Contract in accordance with its terms and 

conditions, and upon determination by the Unified Government and the Surety 

jointly of the lowest responsive, responsible bidder, arrange for a contract between 

such bidder and the Unified Government, and make available as work progresses 

(even though there should be a default or a succession of defaults under the 

contract or contracts of completions arranged under this paragraph) sufficient 

funds to pay the cost of completion less the balance of the contract price; but not 

exceeding, including other costs and damages for which the Surety may be liable 

hereunder, the amount set forth in the first paragraph hereof.  The term "balance of 

the contract price," as used in this paragraph, shall mean total amount payable by 

Unified Government to Contractor under the Contract and any amendments 

thereto, less the amount properly paid by Unified Government to Contractor.  No 

right of action shall accrue on this bond to or for the use of any person or 

corporation other than the Unified Government or successors of the Unified 

Government. 

 

Signed and sealed this    day of    , 20  

 

CONTRACTOR: 

 

 

  
(Name of Contractor) 

 

(Seal) 

 

 

By   

 

  
(Name) 

  
(Title) 

 

  
(Witness) 

 

Approved: 

 

  
(Assistant U.G. Attorney) 

 

SURETY: 

 

 

  
(Name of Surety) 

 

(Seal) 

 

 

By   

 

  
(Name) 

Attorney in Fact 
     

 

  
(Witness) 

 

 

 

 



Processing instructions: 

 

1. A Contractor who is doing business as an individual, a partnership, or an 

unincorporated association and who is not a resident of the State of Kansas shall execute 

this document. 

 

2. Contractor shall file one copy of this document with the Clerk of the District Court of 

Wyandotte County, and one copy with the City's contracting agency. 

 

3. Pursuant to paragraph 15 of the Instructions to Bidders a contract will not be executed 

until this form is completed and filed.  
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 UNIFIED GOVERNMENT OF WYANDOTTE COUNTY/KANSAS CITY, KANSAS 

 APPOINTMENT OF PROCESS AGENT FORM 

 

 

 

  

 

     , as CONTRACTOR, having entered into written 

agreement, dated    , 20 , for construction of certain public work described 

as  

 

 Project Name: Bid B41615 

 Project ID:      B41615 

does hereby appoint  , 

whose address is  , 

Kansas, as process agent, in compliance with the requisites of Section 16-113, General Statutes of 

Kansas as amended, 1980. 

 

Duly executed this    day of    , 20 . 

 

 

       Contractor   

 

       By   

 

       Title  



 

  

Processing instructions: 

 

1. A Contractor who is a corporation and is not incorporated in the State of Kansas shall 

execute this document. 

 

2. Contractor shall file one copy of this document with the City's contracting agency. 

 

3. Pursuant to paragraph 15 of the Instructions to Bidders a contract will not be executed 

until this form is completed and filed.  

 

 Foreign Corporation Resident Agent Designation 
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 FOREIGN CORPORATION RESIDENT AGENT DESIGNATION 

  

Contractor is a corporation, and is not incorporated in the State of Kansas.  Contractor must be 

authorized to do business in the State of Kansas in accordance with K.S.A. 17-7302 et seq.  

Contractor designates below a resident agent in the State of Kansas as required by K.S.A. 17-7925 

and 17-7302, and as specified elsewhere herein. 

 

 

 

Resident Agent 

 

Name and Address   
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 RELATIONS BETWEEN CONTRACTOR AND LABOR 
 
The Contractor shall make a good faith effort to employ local labor within the Kansas 
City, Kansas Area insofar as it is available, for all work, except key positions.  For 
purposes of this subparagraph, "local labor" is defined as resident of the Kansas City, 
Kansas Area for three (3) months next preceding the letting of this contract.  "Key 
Position" is defined as superintendent, foreman, or timekeeper.  If local labor is not 
available in sufficient quantities within the Kansas City, Kansas Area to prosecute and 
complete the work sufficiently, the Contractor may recruit labor from outside the area, 
only after he or she has satisfied the Engineer that a good faith attempt has been made to 
recruit local labor and only with the permission of the Engineer.  It shall be understood 
that in the event of a reduction in labor force, preference will automatically be given to 
local residents of the Kansas City, Kansas Area. 



 Copeland Anti-Kickback Act 
 1 

  
COPELAND ANTI-KICKBACK ACT 

 
The contractor and all subcontractors shall comply with the Copeland "Anti-Kickback" 
Act (18 U.S.C. 874) as supplemented in Department of Labor regulations (29 CFR, Part 
3).  This Act provides that each contractor or subgrantee shall be prohibited from 
inducing, by any means, any person employed in the construction, completion, or repair 
of public work, to give up any part of the compensation to which he is otherwise 
entitled. 
 



   

 

SITE EVALUATION REGISTRATION FORM 

 

To attend the mandatory site evaluation at the Facilities listed in section 2.03, this 
Site Evaluation Registration Form must be completed and returned to Arenis 
Montes at the Unified Government of Wyandotte County via e-mail 
a.montes@wycokck.org on or before July 14th @ noon, the due date established 
in the project timetable.  

BIDDER NAME:           
 
ADDRESS:    ________________________________ 
         
       ________      
                                                                         
MAIN CONTACT TELEPHONE NUMBER:______________________________ 
 

 
Please provide the following information for the Offeror Representative(s) that will 
be attending the mandatory site evaluation at the date and time established in 
the project timetable. 

 
NAME:            

 
TITLE:            

 
OFFICE TELEPHONE NUMBER:         

 
MOBILE TELEPHONE NUMBER:_____________________________________ 

 
EMAIL ADDRESS:           
 
NAME:    _____________________________________ 

 
TITLE:            

 
OFFICE TELEPHONE NUMBER:         

 
MOBILE TELEPHONE NUMBER:_____________________________________ 
 
EMAIL ADDRESS:   _____________________________________ 

 

mailto:a.montes@wycokck.org


   

 
 
 
 

TECHNICAL SPECIFICATIONS 
(SEPARATE) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 



   

 
 
 

DRAWINGS 
(SEPARATE) 

 


