

## Department of Procurement and Contract Compliance

## Addendum #1

## Bid B32960 Klamm Park Walking Trail Project

Release Date: August 15, 2024

Refer All Inquiries to: Kelly Regan kregan wycokck.org

Department of Procurement and Contract Compliance
701 N 7<sup>th</sup> Street, Suite 649
Kansas City, KS 66101

### ADDENDUM #1 Bid B32960, Klamm Park Walking Trail Project

Please be advised of the following changes/clarifications to subject solicitation. Please see answers to questions regarding Bid B40869, Clopper Field Improvements Project.

What are the MBE or WBE goals on this project?

There aren't any, just a good faith effort.

Are MBE's or WBE's certified by KCMO acceptable for use towards our goals?

Yes, but again there are no Goals, just Good Faith Effort.

What prevailing wage order is to be used on this project?

This is a federally funded project. The Contractor is responsible for following the latest Davis-Bacon Act requirements as of the bid release date.

Will all KDHE NOI Permit, City Permit, and/or KDHE Utility Permit fees be waived? If not, what are their costs?

The KDHE NOI Permit will be prepared by Benesch personnel. It is the Contractor's responsibility to obtain any other permits required by the Unified Government. Fees for Unified Government permits will be waived.

Will a SWPPP plan be required?

A SWPPP will be prepared by Benesch personnel.



# UNIFIED GOVERNMENT OF WYANDOTTE COUNTY & KANSAS CITY, KANSAS PARKS AND RECREATION DEPARTMENT

5033 State Avenue Kansas City, KS 66102 PHONE (913) 573-8327 FAX (913) 573-8328

#### **ADDENDUM NO. 1**

### KLAMM PARK WALKING TRAIL PROJECT PROJECT I.D. 1070 August 12, 2024

The following changes and amendments are made a part of the Contract Documents for **Klamm Park Walking Trail**. All other items and conditions of the Contract Documents remain unchanged.

#### ADDENDUM NO. 1 CHANGES THE FOLLOWING:

#### **MODIFICATIONS - DRAWINGS**

- 1. Sheet 7 of 26, Remove construction of Alignment: Sidewalk C. This work was completed by others.
- 2. Sheet 7 of 26, Remove construction of two (2) sidewalk ramps near Sta. 10+00. This work was completed by others.

#### REPLACEMENTS - PROJECT MANUAL

1. Replace the Bid Form in the Project Manual with the attached Bid Form.

#### REPLACEMENTS - DRAWINGS

1. Sheet 7 of 26, Replace with the attached revised drawing.

#### **CLARIFICATIONS**

- 1. The sign-in sheet for the Optional Pre-Bid meeting is attached to this Addendum.
- 2. The Contractor is responsible for all permits and materials testing.
- 3. Benesch will have part-time on-site construction observance services over the duration of the project.
- 4. There are no WBE/MBE requirements. Refer to HUD requirements and the Good Faith Outreach Manual.

Klamm Park Walking Trail Addendum No. 1 Page 1 of 2

Acknowledge receipt and acceptance of this addendum document with the Bid.	by signing below and submi	tting this			
Dated at Kansas City, Kansas this August 12, 2024.  Engineer					
A COPY OF THIS ADDENDUM SHALL BE ATTACHED TO THE PROPOSAL.					
Acknowledge Receipt of Addendum by Bidder:					
Signature of Bidder	Date				

Company Name

Title

5. Submit additional questions to Kendall Hayward (<a href="khayward@benesch.com">khayward@benesch.com</a>) and Kelly Regan (<a href="kregan@wycokck.org">kregan@wycokck.org</a>) by Friday, August 16, 2024 at 5 pm.

## **BID FORM**

## KLAMM PARK WALKING TRAIL

# Unified Government of Wyandotte County/Kansas City, Kansas CMIP NO. 1070 Addendum No. 1

ITEM NO.	DESCRIPTION	PAY UNIT	QUANTITY	UNIT PRICE	TOTAL AMOUNT	
	BASE BID					
1	MOBILIZATION	LS	1			
2	CONTRACTOR CONSTRUCTION STAKING	LS	1			
3	EROSION AND SEDIMENT CONTROL	LS	1			
4	EXCAVATION	CY	710			
5	EMBANKMENT	CY	1070			
6	PIPE REMOVAL	LF	10			
7	PIPE FLOWABLE FILL	CY	4			
8	5' SIDEWALK (4")	SY	875			
9	10' TRAIL CONCRETE PAVEMENT (4")	SY	3700			
10	SIDEWALK ADA RAMP	EA	6			
11	TEMPORARY TRAFFIC CONTROL	LS	1			
12	SEEDING/RESTORATION	AC	2			
13	FORCE ACCOUNT	LS	1	\$20,000.00	\$20,000.00	
	T	TOTAL CONSTRUCTION COST				
	Total Bid in Words	Total Bid in Figures				
	Bidder's Signature	=	Date			




Alfred Benesch & Company 11010 Haskell Avenue, Suite 200 Kansas City, Kansas 66109 www.benesch.com P 913-441-1100

#### PRE-BID MEETING SIGN-IN SHEET

Project Name: Klamm Park Trail

NAME	COMPANY	PHONE NUMBER	E-MAIL ADDRESS	
Kendall Hayward	Benesch	816.601.2092	khayward@benesch.com	
Angel Ferrara	UGPRD		aferrara@wycokck.org	
Ryan Teel	UGPRD		rteel@wycokck.org	
Matt Zayas	UGPRD		mzayas@wycokck.org	
Kelly Regan	UG Procurement		kregan@wycokck.org	
Hector Tabora	Inco USA LLC	913.333.6020	htabora@inco-usa.net	
Drew Pruett	Linaweaver Construction	785.231.8940	drew@linaweaver.com	
Brien Moylan	Mega KC	913.593.1615	bmoylan@megakc.com	
Roger Avalos	R&R Concrete	913.938.2304	roger@rrconcretekc.com	
Matt Gripka	Kansas Heavy Construction	913.845.2121	Matt.gripka@kshvvcon.com	
Tate Vickers	JM Fahey	816.365.1344	Tate.vickers@jmfahey.com	
Ryan McMaster	Amino Brothers	913.334.2330	ryan@aminobros.com	
Joe Quinn	Quinn Concrete	913.279.1448	info@quinnconcreteconstruction.com	



THE ATTACHED <u>SIGNATURE PAGE</u> MUST BE COMPLETED AND RETURNED WITH YOUR PROPOSAL.				

#### SIGNATURE PAGE

Proposers are asked to acknowledge receipt of this Addendum Number One (1), by completing the information requested below and submitting this information with their proposal. Failure to do so may subject the proposer to disqualification.

## ALL OTHER SPECIFICATIONS AND CONDITIONS REMAIN UNCHANGED.

## RECEIPT OF THIS ADDENDUM IS HEREBY ACKNOWLEDGED

NAME/BUSINESS:	
ADDRESS:	
MAILINGADDRESS:	
CITY:, STATE:	, ZIP CODE:
PHONE: ()	_FAX NO:
E-MAIL ADDRESS:	
ATTENTION OF:	
TITLE:	
SIGNED:	
DATE:	

All questions should be directed to the Purchasing Department at (913) 573-5440